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Project Description

Project Duration

This construction contract shall be terminated two hundred and forty (240) calendar days after
the notice to proceed is issued by the Project Manager. The Contractor will be expected to
begin construction for each individual site in accordance with Article 1- General Provisions,
Section 1.2.4, Notice to Proceed and Commencement of Contract Times in the General
Conditions-City of San Antonio Construction Contracts. Liquidated damages for construction
time will be assessed should the contractor fail to complete the construction in the specified
working days. The contractor shall refer to section 4.3.6 of the general conditions for claims
for additional contract time due to inclement weather.

Project Scope

Project construction may include but is not limited to: asphalt milling and overiay, seal coat,
base and pavement replacement, cleaning and sealing joints and cracks, curb ramps, concrete
curbs, sidewalks, driveways, concrete retaining walls-combination type, concrete bus pads,
speed humps, topsoil, sodding, signage, striping and pavement markings removal and
installation, adjusting existing valve boxes and manholes, and any other items required due to
the site conditions to accomplish the project scope.

Quantities included in this contract, as well as the entire bid amount are not guaranteed. Unit
prices established shall remain valid throughout the duration of the contract.

Project Location

Project locations have been provided in this contract. These locations are tentative and the
City reserves the right to switch projects as directed by Council. Each project site will be issued
as a separate Task Order and quantities will be provided to the Contractor.

It is anticipated that some project sites may require working time restrictions or night
and weekend work. No additional compensation will be paid or given to the contractor
for reduced working times or night and weekend work.

Important Notes
No direct payment shall be made for the following specification items. Contractor shall include
cost of these items in various other bid items:

1001 Mobilization

100.2 Insurance and Bond

1011 Preparing Right-of-Way

530.1 Barricades, Signs, and Traffic Handling

540 Temporary Erosion, Sedimentation and Water Pollution Prevention and Control

Excavation due to construction of curb, sidewalk, retaining walls, driveways, and parkway
grading (edge of pavement/curb to property line) shall not be paid for directly but shall be
included in various other bid items of which it forms a component part.



The City will pay additional mobilization (see Supplemental Specification 7) accordingly for the
following situations:

1. For special request projects where the Project Manager requires immediate
mobilization (within a 24 to 48-hour period) by the Contractor.

2. Forinstances where the contractor has mobilized equipment to a specific site, then is
asked by the City to relocate equipment to a new project without performing any work
on the original project.

Flatwork Construction Method:
See details in the specifications.

Concrete Curb, Curb and Gutter, and Mountable (Roll Over) Curb:
All cost to install this type of curb shall be paid under Item 500.1 Concrete Curb, Curb and
Gutter, and Mountable Curb.

Reference Special Provision ltem 502 — Concrete Sidewalks for payment of concrete sidewalk
and curb ramps.

City of San Antonio Traffic Engineering Department will typically recommend traffic control
layout at each project location.

All City of San Antonio Specifications & Construction Detail sheets are available on the City’s
Website at:
http://www.sanantonio.gov/TCl/CurrentVendorResources/StandardSpecificationsandDetails.a

SbX

All Construction and Material Specifications for SAWS bid items are available at:
http://www.saws.org/business center/specs/constspecs/
http://www.saws.org/business center/specs/matspecs/

The Specific Contract Documents for this project are available on the City’s Website at:
http://www.sanantonio.gov/purchasing/biddingcontract/opportunities.aspx
Click on the following link “2017 Asphalt Overlay Contract Package 3"

PD-2



CITY OF SAN ANTONIO

Project Name: FY 2017 Asphalt Overlay Contract Package 3 Date Issued: August 5, 2016
ID NO.: 23-01535 Page1of 1

The estimated construction budget for this contract is $9,900,000.00

020
BID FORM

Legal Name of Company (print)

I. BASE BID
Amount of Street/Roadway Construction Base Bid (Insert Amount in Words and Numbers):

Total Amount of Base Bid (City, SAWS & CPS Energy) (Insert Amount in Words and Numbers):

IL. UNIT PRICES
Bidders shall submit unit pricing on the 025 Unit Pricing form, and it shall be attached immediately following this sheet.

Person Authorized to Sign Bid/Contract (Print) Title of Person Signing
Address Fax No.
[] Local Headquarters
(Check one)
City, State and Zip Code [ ] Local Branch Office
Telephone No. E-mail Address

Name of the proposed Project Manager:

Name of the proposed Site Superintendent:

Form 020 Bid Form
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CITY OF SAN ANTONIO, TEXAS

GOVERNING SPECIFICATIONS, SPECIAL SPECIFICATIONS, SPECIAL
PROVISIONS, AND SUPPLEMENTAL SPECIFICATIONS
FOR

2017 ASPHALT OVERLAY CONTRACT PACAKGE 3

All Standard Specifications and Special Specifications applicable to this project are identified
as follows:

CITY OF SAN ANTONIO STANDARD SPECIFICATIONS FOR CONSTRUCTION
JUNE, 2008 AND SPECIAL PROVISIONS DATED MAY 2009, FEBRUARY 2010,
JUNE 2010 and NOVEMBER 2013

ITEM DESCRIPTION

100 - MOBILIZATION

101 - PREPARING RIGHT-OF-WAY

103 - REMOVE CONCRETE

104 - STREET EXCAVATION

107 - EMBANKMENT

200 - FLEXIBLE BASE

203 - TACK COAT

204 - SURFACE TREATMENTS

205 - HOT MIX ASPHALTIC CONCRETE PAVEMENT

208 - SALVAGING, HAULING AND STOCKPILING RECLAIMABLE
ASPHALTIC PAVEMENT

209 - CONCRETE PAVEMENT

210 - ROLLING

220 - BLADING

230 - BASE AND PAVEMENT REPLACEMENT

GSSP -1



300

301

302

303

307

311

407

500

502

503

506

512

515

516

530

533

535

537

540

556

624

1000

CONCRETE

REINFORCING STEEL

METAL FOR STRUCTURES

WELDED WIRE FLAT SHEETS

CONCRETE STRUCTURES

CONCRETE SURFACE FINISH

CONCRETE EASEMENT, CRADLES, SADDLES, AND COLLARS
CONCRETE CURB, GUTTER, AND CONCRETE CURB AND GUTTER
CONCRETE SIDEWALKS

ASPHALTIC CONCRETE, PORTLAND CEMENT CONCRETE, AND
GRAVEL DRIVEWAYS

CONCRETE RETAINING WALLS — COMBINATION TYPE
ADJUSTING EXISTING MANHOLES AND VALVE BOXES
TOPSOIL

SODDING

BARRICADES, SIGNS, AND TRAFFIC HANDLING

CLEANING AND REMOVAL OF PAVEMENT MARKINGS AND
MARKERS

HOT APPLIED THERMOPLASTIC PAVEMENT MARKINGS
RAISED PAVEMENT MARKERS

TEMPORARY EROSION, SEDIMENTATION & WATER POLLUTION
PREVENTION & CONTROL

CAST IN PLACE DETECTABLE WARNING SURFACE TILES
GROUND BOXES

WEB PORTAL

GSSP -2



TEXAS DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS FOR CONSTRUCTION AND MAINTENANCE OF
HIGHWAYS, STREETS, AND BRIDGES JUNE, 2004

340 - DENSE GRADED HOT MIX ASPHALT

438 - CLEANING AND SEALING JOINTS AND CRACKS (RIGID PAVEMENT
AND BRIDGE DECKS)

454 - BRIDGE EXPANSION JOINTS

712 - CLEANING AND SEALING JOINTS AND CRACKS

SAN ANTONIO WATER SYSTEM
STANDARD SPECIFICATIONS FOR CONSTRUCTION APRIL, 2014

826 - VALVE BOX ADJUSTMENT
851 - ADJUSTING EXISTING MANHOLE

CPS ENERGY STANDARD SPECIFICATIONS FOR CONSTRUCTION

CPS VALVE BOX AND MANHOLE ADJUSTMENT

SPECIAL SPECIFICATIONS FOR CONSTRUCTION

250 - SEAL COAT
798 - SPEED HUMPS, TYPE III ASPHALT CONCRETE CUSHIONS
826A - VALVE BOX LOCATE AND ADJUSTMENT
851A - MANHOLE LOCATE AND ADJUSTMENT

CITY OF SAN ANTONIO

SPECIAL PROVISIONS FOR CONSTRUCTION

205 - HOT MIX ASPHALTIC CONCRETE PAVEMENT
230 - BASE AND PAVEMENT REPLACEMENT
502 - CONCRETE SIDEWALKS

GSSP -3



503 - ASPHALTIC CONCRETE, PORTLAND CEMENT CONCRETE, AND

GRAVEL DRIVEWAYS
533 - CLEANING AND REMOVAL OF PAVEMENT MARKINGS AND
MARKERS
535 - HOT APPLIED THERMOPLASTIC PAVEMENT MARKINGS
556 - CAST IN PLACE DETECTABLE WARNING SURFACE TILES

TEXAS DEPARTMENT OF TRANSPORTATION SPECIAL PROVISIONS FOR

CONSTRUCTION
340 - DENSE-GRADED HOT-MIX ASPHALT (METHOD)
712 - CLEANING AND SEALING JOINTS AND CRACKS

CRAFCO PRODUCT DATA SHEET — ASPHALT RUBBER 541

SUPPLEMENTAL SPECIFICATIONS FOR CONSTRUCTION

SUP 1 - DOOR HANGERS

SUP 2 — POLICE OFFICER

SUP 3 — RAILROAD INSURANCE AND PERMIT

SUP 4 — LAPTOP AND WIRELESS INTERNET ACCESS
SUP 5 — TCI “AT WORK” PROJECT SIGN

SUP 6 — PORTABLE CHANGEABLE MESSAGE SIGN (ELECTRONIC MESSAGE
BOARD)

SUP 7 — ADDITIONAL MOBILIZATION

SPECIAL DETAILS FOR CONSTRUCTION

TCI AT WORK PROJECT SIGN DETAIL
MANHOLE ENCASEMENT DETAIL
ASPHALT OVERLAY DETAILS

COSA SPEED HUMP, TYPE III ASPHALT CONCRETE CUSHION DETAILS
GSSP -4



COSA WHEELCHAIR RAMP STANDARDS

COSA MISCELLANEOUS CONSTRUCTION STANDARDS I
COSA MISCELLANEOUS CONSTRUCTION STANDARDS II
COSA CONCRETE BUS PAD STANDARD

COSA CONCRETE DRIVEWAY STANDARDS

COSA STANDARD PAVEMENT MARKINGS DETAILS
COSA BARRICADE AND CONSTRUCTION STANDARDS
TXDOT PEDESTRIAN FACILITIES — CURB RAMPS

TXDOT TRAFFIC CONTROL STANDARDS

GENERAL NOTES FOR CONSTRUCTION

GENERAL NOTES FOR ASPHALT OVERLAY PROJECTS

GSSP -5



ITEM 250
Special Specification

SEAL COAT

250.1

250.2

250.3

DESCRIPTION:

This item shall consist of a single asphalt surface treatment composed of asphalt surface treatment
composed of asphalt material covered with aggregate for the purposed of sealing existing
pavements in accordance with these specifications.

MATERIALS:

A

AGGREGATE:

Aggregates shall be of the type as shown on the plans and shall meet all the requirements
of the Texas Department of Transportation (TxDOT) Item No. 302, “Aggregate for
Surface Treatments” and subsequent revisions thereto. Gradation requirements when
tested by TXDOT Test Method Tex-200F, Part I, shall be as shown on the plans.
ASPHALTIC MATERIALS:

Asphalt cement, emulsified asphalts, other miscellaneous asphaltic materials, and latex
additives shall conform to TxDOT Iiem No. 300, “Asphalt, Oils, and Emulsions” and
subsequent revisions thereto.

EQUIPMENT

A,

DISTRIBUTOR:

The distributor shall be a self-propelled pressure type, equipped with an asphaltic
material heater and a distributing pump capable of pumping the material at the specified
rate through the distributor spray bar. The distributor spray bar shall be capable of fully
circulating the asphaltic material. The distributor spray bar shall contain nipples and
valves so constructed that the nipples will not become partially plugged with congealing
asphaltic material, in order to prevent streaking or irregular distribution of asphaltic
material. Distributor equipment shall include a tachometer, pressure gauges, volume
measuring devices, and thermometer for reading the temperature of tank contents,

The distributor tank shall have been calibrated within three (3) years from the date it is
first used on this project. The tank calibration procedure shall be in accordance with Test
Method Tex-922-K, Part 1, and shall be signed and sealed by a registered professional
engineer. Unless otherwise shown on the plans, the Contractor shall provide the tank
calibration and shall furnish the Engineer an accurate and satisfactory calibration record
prior to beginning the work. The Engineer may at any time verify calibration accuracy in
accordance with Test Method Tex-922-K, Part II, and may perform the recalibration if
the calibration is found to be in error.

AGGREGATE SPREADER:

A self-propelled continuous-feed aggregate spreader shall be used which will uniformly
spread aggregate at the rate specified by the Engineer.

ROLLERS:

Approved rolling equipment shall be of the self-propelled type and shall be so designed
such that a 12 ton load may be obtained by ballast loading. The roller shall be equipped
with tires that will afford ground contact pressures to 90 psi or more. Individual tire
inflation pressures shall be within 5 psi of each other. The operation load and tire air
pressure shall be within the range of the manufacture’s chart.

SWEEPERS:

A rotary, self-propelled power broom shall be acceptable for sweeping existing pavement
surfaces.

Vacuum sweepers or other approved equally capable equipment shall be suitable for
removing loose aggregate form compacted Seal Coat.



250.4

CONSTRUCTION METHOD:
Prior to Seal Coating, all dirt and other objectionable material shall be removed from the existing

pavement by sweeping or other approved methods. All existing raised pavement markings shall
be removed daily, as the work progresses, and as approved by the Engineer. All vegetation found
in the existing pavement shall be destroyed by an approved chemical killer.

Building paper shall be place over all manholes, valve boxes, grates, etc., so as to protect the
surfaces from Asphaltic materials. Asphaltic materials shall not be placed, lapped, or splashed

onto adjacent structures.

Seal Coat shall not be applied when the air temperature is below 60°F and is falling, but it may be
applied when the air temperature is 50°F and is rising, the air temperature being taken in the shade
and away from artificial heat. Seal Coat shall not be applied when the roadway surface
temperatuare is below 60°F or when in the opinion of the Engineer, general weather conditions are
not suitable,  When latex modified asphalt cement is specified, Seal Coat shall not be applied
when the air temperature is below 80°F and is falling, but may be applied when the air
temperature is above 70°F and is rising and shall not be applied when the temperature of the
surface on which the Seal Coat is to be applied is below 70°F.

Asphalt and aggregate rates as shown on the plans are for estimate purposes only an may be varied
as directed by the Engineer.

The width of each application of Asphaltic material shall be such to allow uniform application and
immediate covering with aggregate. The contractor shall be responsible for uniform application of
asphaltic material at the junction of distributor loads. Paper or other suitable material shall be
used to prevent overlapping of transverse joints. Longitudinal joints shall match lane lines unless
otherwise authorized by the Engineer. Application of asphaltic material will be measured as
necessary to determine the rate of application. In those areas where the asphalt distributor is not
accessible, hand spraying may be permitted as directed by the Engineer.

Aggregate shall be immediately and uniformly applied and spread in the same width as the
application of asphaltic material. The entire surface shall then be broomed or raked as required by

the Engineer.

The aggregate shall be rolled for its width with a minimum of two (2) pneumatic tires rollers
which shall be maintained in good repair and operating condition. Rolling shall begin as soon as
sufficient aggregate is spread to prevent pick-up and shall begin longitudinally at the outside edge
of the mat and progress toward the center of the mat, uniformly lapping each preceding pass by at
least 2 the width of the roller. Rolling shall continue until no more aggregate can be worked into

the surface.

After all rolling, the finished surface shall be cleared of any surplus aggregate by the Contractor
by sweeping. Until the work has been accepted, additional sweeping shall be required as often as
necessary so that Joose aggregate does not present a hazard to traffic.

The Contractor shall be responsible for the maintenance of the Seal Coat until the work is accepted
by the Engineer. All holes or failures in the surface shall be repaired by use of additional asphalt
and aggregate. All fat or bleeding surfaces shall covered with approved cover material in such a
manner that the asphaltic material will not adhere to or be picked up by the wheels of vehicles,

All parkways, private property, and driveways adjacent to the work shall be cleaned of loose
aggregate and other debris as produced from Seal Coat operations.



250.5

250.6

MEASUREMENT:
Seal Coat: will be measured by the square yard of completed and accepted work

PAYMENT:

The work performed as prescribed by this item will be paid for at the contract unit price bid per
square yard for “Seal Coat”, which price shall be full compensation for furnishing and placing all
materials, sweeping, rolling, manipulations, labor, tools, equipment and incidentals necessary to
complete the work,

Payment will be made under:

PAY ITEM NO. 250: SEAL COAT - per square yard.



ITEM 798
IAL SPECI )

ASPHALT CONCRETE CUSHION
SPEED HUMPS, TYPE 3

Asphalt Concrete Speed Humps

Description
Work consists of construction of speed humps as required in contract documents and
as directed by Project Engineer.

For the purpose of this specification, all references are in accordance with COSA
Standard Specifications latest edition.

General
Locations of speed hump to be approved by COSA Traffic Engineer Division prior to
installation.

Speed hump shall not be installed such that roadway drainage is compromised.

The Contractor shall contact the Engineer for coordination a minimum of three (3)
working days prior to the construction of the speed humps.

The Contractor shall furnish and use canvas tarpaulins to cover all loads of asphaltfrom
the time that the mixture is loaded until it is discharged from the delivery vehicle, unless
otherwise directed in writing by the Engineer.

MATERIALS

Asphalt
Asphalt concrete shall be Type D, PG 64-22, in accordance with the provisions of ltem
205, "Hot Mix Asphaltic Concrete Pavement,” of the Standard Specifications.

Tack Coat

Tack coat must be applied prior to installation of all speed humps along all edges of
milled limits. Tack coat shall be SS-1H type emulsion applied at a rate of 0.02 gallons
per square yard up to a maximum of 0.10 gallons per square yard.

The area to which tack coat has been applied shall be closed to public traffic. Care shall
be taken to avoid tracking binder material onto existing pavement and concrete surfaces
beyond the limits of construction.

No traffic shall be allowed on to the area to which tack coat has been applied with the
exception of vehicles unloading asphalt concrete. All vehicles involved with the
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Contractor's operations shall turn around within the road right-of-way. Driveways and
other private property shall not be used without prior written consent of the involved
property owner, a dated copy of which shall be delivered to the Engineer prior to the use
thereof.

Striping

Pavement markings shall be white in color, triangular in shape and placed on the
Asphalt Hump as shown on Hump detail. Striping to be placed in accordance with ltem
535 “Hot Applied Thermoplastic Pavement Markings.” White temporary tabs shall be
placed the same day the speed humps are installed. Payment for temporary tabs is
subsidiary to the cost of speed humps. Permanent striping shall be completed 7 to 14
days after installation of the speed humps.

Signs and Sign Post
Signs and Sign post shall be supplied by the contractor and installed per COSA
specification 531 “Signs.”

CONSTRUCTION DETAILS

General

At least 5 calendar days prior to commencing installation of speed humps, contractor is
to provide written notification of planned work to the residents of the street receiving
such treatment, residents of any intersecting streets up to one block away, and to
Project manager. Project Manager will notify Office of Emergency Services, local City
office, City School Districts and any other interested parties that installation of speed
humps is scheduled to take place.

Notification of residents is to be type written and shall contain information informing the
residents of planned work, and is to be approved by Project Manager before
distribution. Notification is to be placed on front door and distributed to all residents as
required. Contractor shall not place notices in property owner’s mailbox.

In conjunction with construction of speed humps, contractor will install all required
signhage and sign posts. Contractor is responsible to coordinate installation of required
signage and sign posts with the construction of speed hump, and is to notify COSA
Traffic Engineering at 207-2075 minimum of 10 working days in advance of
commencing construction of speed hump.

Existing street can be temporarily closed on daily basis and during working hours only
while speed hump construction is taking place. Existing street must be fully accessible
to vehicular traffic at end of each work day. Street closure is to be done with use of
appropriate traffic control signs and devises required to maintain and protect traffic per
applicable TMUTCD standards.
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Adjacent areas disturbed or damaged during construction are to be restored, in kind to
satisfaction of Project Manager, immediately following completion of speed hump
construction at contractor’s expense.

Construction Performance Standards

The Engineer will not accept any speed hump that is less than three inches (3 “)in
height or exceeds a maximum three and one quarter inches (3 1/4”) in height or that is
not of the shape shown in the Type 3, Speed Hump Detail.

Cross section and profile of each and every speed hump are to be surveyed to verify
that each speed hump has been constructed in required shape, and that it falls with
required tolerance range.

Take any steps necessary to correct any deficiencies that fall outside of required
tolerance.

Construction Installation
Speed humps are to be constructed of asphalt surface course as described in speed
hump details.

Use any method necessary to form shape as described in Asphalt Concrete Speed
Hump Detail and to achieve proper height of speed hump.

Do not perform final rolling operation until required shape of each speed hump in turn
has been verified in accordance with applicable tolerances. Contractor to take into
account compaction to achieve required dimensions.

Pavement Markings are to be installed according to item 535 Hot Applied Thermoplastic
Pavement Markings.

Sawecut existing asphalt to the shape of the new speed hump and mill out a minimum of
2.0 inches of existing material for installation of proposed speed hump. Thoroughly
clean pavement surface and apply tack coat making sure to completely cover surface
area. Tack coat must be applied before placement of new asphalt material, and
between any and subsequent asphalt courses.

Unless otherwise directed by the engineer or designated City Staff, the Contractor shall
install posts, speed hump warning and advisory speed signs at the exact locations
marked by the Engineer or designated City staff on the pavement in advance of each
speed hump. The sign location list and map provided with the Notice to Proceed will
show the general locations only. Permanent warning and advisory signs may be
installed prior to construction of speed humps. If installed more than one week priorto
construction, signs shall remain covered until construction is completed. If not installed
prior to construction, warning and advisory signs must be installed within 48 hours of
construction.
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The Contractor shall construct speed humps at the exact locations marked on the
pavement by the Engineer or designated City staff. The speed hump street list and
location maps provided with the Notice to Proceed for each phase of the project will
show the general locations only.

Street widths in exhibits provided with each Notice to Proceed are measured from lip-of-
gutter to lip- of-gutter or face of curb to face of curb as applicable. Measurements are
approximate only.

Measurement

Speed humps shall be measured by each hump placed. Saw cutting, excavating and
disposal of existing material underneath proposed location of asphalt speed hump will
not be measured for payment. Tack Coat will also not be measured for payment

The Engineer shall make final measurements in the field.

White temporary tabs will not be measured for payment as they are considered
subsidiary to the cost of speed humps.

Permanent striping will be measured the linear footage of striping installed as per Item
535 “Hot Applied Thermoplastic Pavement Markings.”

Payment

The work performed and materials furnished in accordance with this Item and measured
as provided under “Measurement” will be paid for at the unit price bid per Each for
“Asphalt Concrete Speed Cushion, Type 3.” This price is full compensation for removal
and disposal of existing speed hump (rubber or asphalt), removal and disposal of
existing asphaltic material where proposed speed hump is to be installed, saw cutting,
excavation, asphalt, tack coat, installation, and equipment, labor, materials, tools and
other incidentals required to complete the task.

Payment for linear pavement markings will be placed under applicable items for Item
535 “Hot Applied Thermoplastic Pavement Markings.”

Payment for triangular markings on asphalt cushions shall not be paid for directly, but
shall be considered subsidiary to the cost of the individual cushion.

Payment for signs will be placed under applicable items for Item 531 Signs.

Surface restoration shall consist of restoring all areas within the limits of work to their
original existing condition prior to construction.

The Contractor shall restore all paved areas, such as driveways, curb and gutter,
roadway surfaces, ditches, landscaped areas, etc., and all other improvements
disturbed or damaged by his operations at no additional cost to the City.

Payment for the restoration of damaged areas, for which specific bid items are not
provided, shall be included in the contract prices paid for various items of work, and no
additional compensation will be allowed therefore.
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ITEM NO. 826-a
LOCATING AND ADJUSTING EXISTING VALVE BOXES

826-a 1. DESCRIPTION: This item shall consist of locating valve boxes, cutting asphalt,
replacing asphalt, and adjustment of all existing valve boxes in accordance with these
applications and as directed by the Engineer or Project Manager.

826-a 2. MATERIALS: The materials for valve boxes shall conform to the specifications
contained within the latest revision of SAWS Material Specification Item No. 10-20, Valve
Boxes.”

826-a 3. CONSTRUCTION: Construction Methods: Locate valve box using maps and metal
detectors. Cut and replace asphalt as necessary. The valve box shall be placed in such a
manner to prevent shock or stress from being transmitted to the valve. It shall be centered and
plumb over the operating nut of the valve with the box cover flush with the surface of the
finished pavement or at such other level as may be directed by the Engineer or Project
Manager.

Valve box shall be located so that the valve operating nut is readily accessible for operation
through the opening to the valve box. The valve box shall be set flush with the surface of the
finished pavement or at such other elevations as may be specified. Pits shall be constructed to
permit trainer valve repairs and to afford protection to valve and pipe from impact where they
pass through the pit walls.

Existing Valve Box: Existing covered valve boxes shall be defined as those boxes which are
located within the right-of-way of the specified area of construction operations which are
covered by asphalt. These boxes shall be adjusted to match proposed finished grades.

Adjustment of new valve boxes installed by SAWS will be paid at the contract unit price bid for
Item 826 Valve Box Adjustment.

On each individual project, valve boxes shall be adjusted to finished grade within 10 days
maximum of the final surface mat.

826-a 4. MEASUREMENT: Valve Boxes located and completely adjusted, as prescribed above,
will be measured by the unit of each valve box located and adjusted to the finished grade. The
excavation and the amount of asphalt required to fill the area excavated will not be measured
for payment.

826-a 5. PAYMENT: The work performed as prescribed by this item will be paid for at the
contract unit price bid per valve box for "Locating and Adjusting Existing Valve Boxes" which
price shall be full compensation for all excavation, including saw cutting of surfaces as required,
and disposal of material excavated; for furnishing and placing all materials and for all labor,
tools, equipment and incidentals necessary to complete the work.



ITEM NO. 851-a
LOCATING AND ADJUSTING EXISTING MANHOLES

851-a 1. DESCRIPTION: This item shall consist of the locating manholes, cutting asphalt,
replacing asphalt, and adjustment of all existing manholes to include the replacing of existing
manhole covers and rings regardless of type shown on the plans and in conformity with the
provisions of these specifications.

851-a 2. CONSTRUCTION: Locate manholes using maps and metal detectors. Cut and replace
asphalt as necessary. Manholes shall be lowered below subgrade before placing base materials
and openings shall be protected by temporary hatch covers. Existing manhole rings and covers
which are determined by the SAWS inspector to be in an unacceptable condition, will be
removed and replaced with new rings and cover. Contractor shall take all necessary measures
to prevent damage to existing or new rings, covers, or cones from equipment and materials
used in, or taken through, the work area. If an existing or new manhole cover, ring, or cone is
damaged by the Contractor, it shall be replaced (as directed by SAWS inspector) by the
Contractor at his expense. Manholes shall be adjusted after the base material has been laid
and before placement of the final surface course. Manholes that are going to be adjusted on an
existing surface course (not planned for replacement) will be in accordance with City of San
Antonio Utility Excavation Criteria Manual Standard Drawing No. 8.8. All manholes shall then
be raised, or lowered a sufficient height so as to be level with the finished surface course.
Adjustment in height will be made by the addition or removal of "throat rings" above the
manhole cone, where feasible. A minimum of two and a maximum of six “throat rings” shall be
used at each adjusted manhole. Material excavation from around the manholes shall be
replaced with concrete in accordance with Standard Drawings, and select materials from the
excavation (as shown on the plans or specified by the SAWS). All excess materials shall be
disposed of by the Contractor at his own expense in an approved location. Contractor shall
furnish and install a 5’ x 5’ x 1” thick steel plate over concrete collars at the discretion of the city
Engineer or Project Manager. Steel plate shall not be removed until concrete collar around
manhole has reached its ultimate strength.

On each individual project, manholes shall be adjusted to finished grade and concrete collars in
place within 10 days maximum of the final surface mat.

851-a 3. MEASUREMENT: Manholes located and completely adjusted, as prescribed above, will
be measured by the unit of each manhole located and adjusted. The excavation, steel plate and
the amount of asphalt, concrete or reinforced concrete as necessary to fill the area excavated
will not be measured for payment.

851-a 4. PAYMENT: The work performed as prescribed by this item will be paid for at the
contract unit price bid per manhole for "Locating and Adjusting Existing Manholes" which price
shall be full compensation for all excavation, including saw cutting of surfaces as required,
reinforced concrete and disposal of material excavated, 5’ x 5’ x 1” thick steel plate; for
furnishing and placing all materials and for all labor, tools, equipment and incidentals necessary
to complete the work.



SPECIFICATION FOR THE ADJUSTMENT OF VALVE BOXES AND
CATHODIC PROTECTION TEST STATIONS

Description: This specification covers the adjustment of existing valve boxes, test riser
boxes, cathodic protection test stations and manholes for regulator vaults on CPS
Energy facilities in accordance with these specifications and as directed by the
authorized CPS Energy representative.

Materials: All valve boxes, lids, test stations and adjustment rings will be provided by
CPS Energy. These materials are available at the CPS Energy construction centers
and may be picked up by the Contractor during CPS Energy regular business hours. All
unused materials are to be returned to the construction center where it was obtained.
Any returned material that is damaged or otherwise deemed to be unusable by CPS
Energy shall be billed to the Contractor. Payment of the final invoice for the adjustment
work will not be made until all material quantities are verified and materials are returned.
Any boxes damaged by milling or other construction operations, shall be replaced by
the Contractor at his expense.

Adjustments: The locations for the adjustments shall be as shown on the plans
provided to the Contractor. For the purposes of this specification plans may include, but
are not limited to, plan sheets, excel spreadsheets or other forms of data that provide
the Gas Contractor with information to locate the device to be adjusted. The Gas
Contractor shall verify with the CPS Energy authorized representative that a gas leak
survey has been performed and that CPS Energy has completed all necessary leak
repairs prior to the commence of the road work.

Once the Gas Contractor has received the plans, the Gas Contractor shall visually
inspect each location and verify the need for adjustment based on the roadway plans
with the CPS Energy Authorized Representative. The Gas Contractor shall also verify
that valve boxes are vertical so that a valve key can operate the valve. If there is debris
in the valve box, the Gas Contractor shall remove the debris from the box. The Gas
Contractor shall also determine if test risers require adjustment. If the test riser requires
adjustment, the Gas Contractor shall notify the CPS Energy Authorized Representative
to arrange for a CPS Energy Crew to adjust the riser. For cathodic protection boxes,
the Gas Contractor shall verify that the box is neat and clean. If the wires are missing
or need attention, the Gas Contractor shall notify the CPS Energy Authorized
Representative so that a CPS Energy Crew can repair the cathodic protection leads.
After the roadway work is completed, the Gas Contractor shall verify the work is
completed, with the CPS Energy Authorized Representative, by taking a photograph
inside the valve box, cathodic protection box, test riser box or regulator box.

The Gas Contractor shall coordinate with the General Contractor to adjust the valve
boxes to meet the General Contractors schedule and elevations. The valve boxes shall
be adjusted in such a manner as to prevent shock or stress from being transmitted to
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SPECIFICATION FOR THE ADJUSTMENT OF VALVE BOXES AND
CATHODIC PROTECTION TEST STATIONS

the valve. It shall be centered and plumb over the operating nut with the box cover flush
with the surface of the completed road surface. If valve boxes contain debris, the Gas
Contractor shall remove the debris from the valve box. During construction, it is the
General Contractors responsibility to maintain access to all gas valves during the
construction period. No valves may be covered with dirt, asphalt or other debris that
would hinder accessing their location in an emergency.

The Gas Contractor shall coordinate with the General Contractor to adjust cathodic
protection and test riser boxes to meet the General Contractors schedule and
elevations. The boxes shall be adjusted in such a manner to ensure that the cathodic
protection leads and the test risers remain intact and accessible. The Gas Contractor is
responsible for adjusting the box to final grade after adjustment of the test riser is
completed by a CPS Energy Crew.

Regulator vault access manholes vary in size and may contain more than one access
manhole. The Gas Contractor shall determine the size of the opening during the initial
inspection with the CPS Energy Authorized Representative, prior to requesting
materials. The Gas Contractor shall coordinate with the General Contractor to adjust
the regulator access manholes to meet the General Contractors schedule.

For boxes that are located in concrete, the Gas Contractor shall adjust the box to final
grade and monitor the box during concrete placement to ensure that concrete does no
enter the interior of the box. The Gas Contractor shall remove any concrete inside the
box at no additional expense to CPS Energy.

If during construction, boxes are discovered that are not shown in the plans, the Gas
Contractor shall notify the CPS Energy Authorized Representative. The Gas Contractor
shall inspect and adjust the box or access manhole as described above.

On each individual project, valve boxes and manholes shall be adjusted to finished
grade and concrete collars in place within 10 days maximum of the final surface mat.

Measurement: Adjustment of valve boxes shall be measured as follows:

1) Adjust valve box that is clear, cathodic protection box or test riser box to
grade, each.

2) Adjust valve box to grade and clean, each.

3) Adjust regulator access manhole, each.

4) Replace valve box from surface to top of valve, each.

Payment: Adjustment of valve boxes shall be paid as follows:

1) Adjust valve box that is clear, cathodic protection box or test riser box to
grade, each.
2) Adjust valve box to grade and clean, each.
3) Adjust regulator access manhole, each.
4) Replace valve box from surface to top of valve, each.
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City of San Antonio Specification for Construction
2017 Asphalt Overlay Contract Package 3

SPECIAL PROVISION

ltem 205 Hot Mix Asphaltic Concrete Pavement

Delete:

Section 205.5 Measurement in its entirety
Section 205.6 Payment 1% paragraph
Section 205.7 Bid Item in its entirety

Add:

Section 205.4 Construction G. Placement 7. Acceptable mat ranges

The thickness types used for Type D Asphalt for this Asphalt Overlay Contract shall be 2.0”
Compacted depth. Below are acceptable average ranges 2.0” thick Type D Asphalt layers:

2.0” Compacted Depth (PG 64-22)
Shall be applied at 220 LBS/SY
Minimum Average Rate — 210 LBS/SY
Maximum Average Rate — 230 LBS/SY

Section 205.5 Measurement:

Hot Mix Asphaltic Concrete Pavement shall be measured by the tonnage, complete in place, as
per the thickness specified by the Engineer or Project Manager. Limits of payment will be from
face of curb to face of curb. Pavement area shall not exceed the limits shown on the plans
without written authorization. In the event the average rate for 2.0” Type D Asphalt falls below
the approved ranges as stated in this provision, the newly laid asphalt will not be measured for
payment and shall be removed and replaced at the contractor’s expense. For situations where
the contractor exceeds the maximum average rate for 2.0” Type D Asphalt, the excess asphalt
will not be measured for payment.

Section 205.6 Payment:

The work performed and materials furnished, as described by this item and measured as
provided in this provision, shall be paid for at the contract unit bid price per ton of “Hot Mix
Asphaltic Concrete Pavement,” which price shali be full compensation for furnishing and placing
all materials, and for all labor, tools, equipment and incidentals necessary to complete the
work. The prime and tack coat, when required, shall be paid under the provisions of Item Nos.
202 and 203, respectively.

Trial batches will not be paid for unless they are incorporated into pavement work approved by
the Engineer or Project Manager.

Pay adjustment for ride quality, when required on the plans, will be determined in accordance
with TxDOT Standard Specification Item 585, “Ride Quality for Pavement Surfaces.”
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2017 Asphalt Overlay Contract Package 3

As specified in the Measurement section of this provision, if the specified thickness is not
achieved and falls below the average acceptable rate, the contractor will not be paid and will be
required to remove and replace the entire area that did not fall within the acceptable range at
his expense. Once the average rate is satisfactorily met, the contractor will be paid at the
contract unit bid price per ton of “Hot Mix Asphaltic Concrete Pavement” for the successful
surface course mat.

If the contractor exceeds the maximum average rate as specified in this provision for 2.0” Type
D Asphalt, the amount laid over maximum average rate for the specified thickness will not be
paid.

For areas that are considered low spots that require additional Type D Asphalt, they will be paid
under the Type D Level Up Bid Item. These locations must be brought to the attention of the

Engineer or Project Manager and approved prior to beginning the overlay.

Section 205.7 Bid Item:

Item 205.4A — Hot Mix Asphaltic Pavement, Type D (2.0” Thick) (PG 64-22) — Per TON
Item 205.4B — Hot Mix Asphaltic Pavement, Type D (Level Up) — Per TON
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SPECIAL PROVISION

ltem 230 Base and Pavement Replacement

Delete:

Section 230.5 Measurement in its entirety
Section 230.6 Payment in its entirety
Section 230.7 Bid ltem in its entirety

Add:

Section 230.4 Construction G. Placement & Acceptable Base Repair Ranges

The Engineer or Project Manager will make the determination on site what thickness is required
for each base repair. The thickness types used for Type B Base and Pavement Replacement for
this Asphalt Overlay Contract shall be either 6.0” or 12.0” Compacted depth as specified by the
Engineer or Project Manager. Below are acceptable average ranges for 6.0” and 12.0” thick
Type B asphalt base repair layers:

6.0” Compacted Depth (Type B)

Shall be applied at 660 LBS/SY
Minimum Average Rate — 630 LBS/SY
Maximum Average Rate — 690 LBS/SY

12.0” Compacted Depth (Type B)

Shall be applied at 1320 LBS/SY
Minimum Average Rate — 1255 LBS/SY
Maximum Average Rate — 1385 LBS/SY

Section 230.5 Measurement:

Type B Hot Mix Asphaltic Concrete Pavement Base and Pavement Repair shall be measured by
the tonnage, complete in place, as per the thickness specified by the Engineer or Project
Manager. Base repair area shall not exceed the limits discussed and confirmed between the
Contractor and Engineer or Project Manager. In the event the average rate for a 6.0” Type B
Asphalt base repair falls below the approved minimum rate as stated in this provision,
measurement will not be taken and the Contractor will be required to remove and replace at
his expense to meet the acceptable base repair range for 6.0”. For situations where the
contractor exceeds the maximum average rate for 6.0” and 12.0” Type B Asphalt for base
repairs, the excess asphalt will not be measured for payment.

Section 230.6 Payment:

The work performed and materials furnished, as described by this item and measured as
provided in this provision, shall be paid for at the contract unit bid price per ton of “Base and
Pavement Repair. This price shall be full compensation for scarifying, removing objectionable
or unstable material; furnishing and placing all materials; maintaining completed section before
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surfacing; applying tack or prime coat; hauling, sprinkling, spreading and compacting; and for all
labor, tools, equipment and incidentals necessary to complete the work.

As specified in the Measurement section of this provision, if the specified thickness for a 6.0”
base repair falls below the average acceptable rate, the contractor will not be paid and will be
required to remove and replace the entire area that did not fall within the acceptable range at
his expense. Once the average rate for 6.0” is satisfactorily met, the contractor will be paid at
the contract unit bid price per ton of “Hot Mix Asphaltic Concrete Pavement” for the successful
surface course mat.

If the contractor exceeds the maximum average rate as specified in this provision for 6.0” and
12.0” Type B asphalt base repairs, the amount laid over maximum average rate for the specified

thickness will not be paid.

Section 230.7 Bid Item:

Item 230.3A — Replacing Base and Pavement with Type B Pavement (6.0” Thick) — Per TON
Iltem 230.3B — Replacing Base and Pavement with Type B Pavement (12.0” Thick) — Per TON
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SPECIAL PROVISION

Item 502 Concrete Sidewalks

For this project, Item 502 “Concrete Sidewalks” of the Standard Specifications is hereby
amended with respect to the clauses cited below, and no other clauses or requirements on the
Item are waived or changed hereby.

Article 502.4. Construction F. Joints. This paragraph is void and replaced with the following:

Unless otherwise specified on plans or as agreed to by the Engineer, tooled joints with rounded
edges well be placed at intervals equal to the sidewalk width and will be opened with one-half
inch (%4”) radius by one and one-half inch (1 %”) depth and closed by one-half inch (%”) radius
by one-inch (1”) depth.

1. Expansion Joints. Provide sidewalk sections separated by pre-molded or board joint %
inch thick, or as shown on the plans, in lengths greater than 8 feet but less than 50 feet,
unless otherwise directed. Terminate workday production at an expansion joint.
Expansion joint material shall also be placed where the new construction abuts the
existing curbs or driveway if the Engineer deems it necessary. The expansion joint
material shall be placed vertically and shall extend the full depth and width of the
concrete.

2. Expansion Joint Dowels. Unless otherwise shown on the plans, a minimum of two (2)
round smooth dowel bars 3/8 inch in diameter and 18 inches in length shall be spaced
18 inches apart at each expansion joint. Nine inches (9”) of each dowel shall be
thoroughly coated with hot oil asphalt or greased, so that it will not bond to the
concrete. Approved types of slip joints may be used in lieu of coating ends of dowels.

3. Transverse Joints. Sidewalks shall be marked with transverse “dummy” joints as shown
on detail sheets, by the use of City approved jointing tools.

Article 502.4. Construction G. Curb Ramps. This paragraph is void and replaced with the
following:

Curb ramps must include a detectable warning surface and conform to the details shown on the
plans. Confirm that abrupt changes in sidewalk elevation do not exceed % inch, sidewalk cross
slope does not exceed 2%, curb ramp grade does not exceed 8.3%, and flares adjacent to the
ramp do not exceed 10% slope.

Construct curb ramp to include the following provisions (no separate pay):

e Construct detectable warning surface with truncated domes conforming to the City of
San Antonio Wheelchair Ramp Standards sheet.
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e Remove existing flatwork in accordance with the specification for Item 103, except
measurement and payment. Flatwork is defined as concrete curb, sidewalk, driveway,
retaining wall, and miscellaneous concrete.

e Construct new curb in accordance with the specification for Item 500, except
measurement and payment.

e Construct concrete retaining wall (combination type), up to a maximum height of 6
inches, in accordance with the specification for Item 506, except measurement and
payment.

e Adjust or relocate existing signs as directed.

e Contractor shall not leave the ramp unattended more than 1 day.

e Concrete work shall be maintained free from graffiti of any kind.

e Relocate irrigation systems in accordance with the specification for Iltem 552, except
measurement and payment.

e Contractor shall deliver flyers at least 2 days in advance.
e Relocate landscape as directed.
e Avoid damage to the property of others. Contractor will be held liable for damage.

e All ramps on individual projects shall be completed within 10 days maximum of the final
surface mat.

Article 502.5. Measurement. This article is void and replaced with the following:
Sidewalks will be measured by the square yard of surface area at the depth specified.

Curb ramps will be measured by each unit. “Each unit” will consist of one curb ramp of the type
specified in the plan, removal of existing flatwork, one landing and up to two wings, one
detectable warning surface, new curb up to 24 feet in length, concrete retaining wall
(combination type up to 6” in height), concrete surfaces up to a maximum of 13 square yards,
sign adjustment or relocation, irrigation relocation, landscape relocation, and graffiti removal.
Type | and Type Il as per City of San Antonio Wheelchair Ramp Standards shall be measured as
2 EA of this item.
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Article 502.6. Payment. This article is void and replaced with the following:

For Sidewalks — the work performed and materials furnished in accordance with this Item and
measured as provided under “Measurement” will be paid for at the unit price bid per square
yard for “Concrete Sidewalks — Conventionally Formed”. The price is full compensation for
surface preparation of base; materials; excavation, hauling and disposal of excavated material;
drilling and doweling into existing concrete curb, sidewalk and pavement; repair of adjacent
street or pavement structure damaged by these operations; and equipment, labor, tools and
incidentals.

For Curb Ramps — the work performed and materials furnished in accordance with this Item and
measured as provided under “Measurement” will be paid for at the unit price bid for “Curb
Ramps”. This price is full compensation for removal and disposal of existing concrete; surface
preparation of base; materials, excavation, hauling and disposal of excavated material; drilling
and doweling into existing concrete curb, sidewalk and pavement; repair of adjacent street or
pavement structure damaged by these operations; and equipment, labor, tools and incidentals.
Concrete surface for a curb ramp exceeding 13 SY will be paid as Concrete Sidewalk per square
yard. New concrete installation for a curb ramp exceeding 24 feet in length will be paid as Curb
Item 500.

Article 502.7. Bid Item. This article is void and replaced with the following:

ltem 502.1 — Concrete Sidewalks — Conventionally Formed — per SY
Iltem 502.1A — Curb Ramps - EA



City of San Antonio Specification for Construction
2017 Asphalt Overlay Contract Package 3

SPECIAL PROVISION

Item 503 Asphaltic Concrete, Portland Cement Concrete and Gravel Driveways

Delete in its entirety:
Section 503.6 Payment

Add:

Section 503.6 Payment:

The work performed as prescribed by this item will be paid for at the contract unit price bid per
square yard for “Portland Cement Concrete Driveway”, Portland Cement Concrete Driveway —
Commercial”, “Asphaltic Concrete Driveway”, or “Gravel Driveway”, which price shall be full
compensation for preparing the subgrade, for furnishing and placing all materials,
manipulations, labor, tools, equipment and incidentals necessary to complete the work.
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SPECIAL PROVISION

Item 533 Cleaning and Removal of Pavement Markings and Markers

For this project, Item 533 “Cleaning and Removal of Pavement Markings and Markers” of the
Standard Specifications is hereby amended with respect to the clauses cited below, and no
other clauses or requirements on the Item are waived or changed hereby.

Article 533.3. Equipment. This paragraph is void and replaced with the following:

All equipment shall be of sufficient capacity to clean the roadway surface to the specified
cleanliness. Equipment shall be power driven and in good operating condition.

Article 533.4. Construction. The first paragraph is void and replaced with the following:

Unless otherwise shown on the plans, acceptable methods of removal for asphaltic pavements
include heat scarification, blasting, and mechanical methods. Blasting and mechanical are the
only acceptable methods for removal or cleaning of a Portland cement concrete surfaced
pavement.

If truck mounted equipment is unable to achieve acceptable results in accordance to this
specification, hand operated, power driven equipment, or equivalent, shall be used

Article A. is void and replaced with the following:
A. Removal of Existing Pavement Markings/Markers.

1. Existing Markings or markers to be removed shall be removed to the extent
that the pavement marking or marker and its adhesive compound is/are
either completely removed or obliterated.

2. Widths, lengths, and shapes of the cleaned surface shall be of sufficient size
to include the full area of the specified pavement markings to be placed or
removed.

3. Eliminate existing pavement markings and markers on both concrete and
asphaltic surfaces in such a manner that color and texture contrast of the
pavement surface will be held to a minimum. Repair damaged areas on
asphaltic surfaces in excess of 1/8 inch in depth. Repair consists of milling
and overlaying new asphaltic material in accordance to the appropriate San
Antonio Standard Specifications. Width and length of the repair will be as
directed by the Engineer or Project Manager.

4. Blasting or mechanical method of Portland cement concrete surfaces shall be
sufficient to remove old pavement markings and all other contaminants.
Damage to the roadway surface shall be avoided.
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5. Very small particles of tightly adhering existing markings may remain in place
if complete removal of the small particles will result in pavement damage.

Article 533.5. Measurement and Payment. This article is void and replaced with the following:

Removal of existing pavement markings shall be measured by the length of satisfactorily
removed line, in feet, or as appropriate, the number of symbols or words which are
satisfactorily removed. The accepted quantities shall be paid at the contract unit price, which
shall be full compensation for furnishing all materials, labor, tools, equipment and supplies to
remove the markings and any raised markers. Removal of raised pavement markers shall not
be measured or paid for directly, but shall be considered subsidiary to the various items.
Cleaning of new or existing pavements prior to installing new pavement markings or markers,
and removal of incorrectly installed pavement markings and/or markers, shall not be paid for
directly, but shall be considered subsidiary to the new pavement marking or marker.

Article 533.6. Bid Item. This paragraph is void and replaced with the following:

Bid Items:

533-A — Eliminate Existing Pavement Markings and Raised Markers (4”) — LF

533-B — Eliminate Existing Pavement Markings and Raised Markers (8”) - LF

533-C — Eliminate Existing Pavement Markings and Raised Markers (12”) - LF
533-D — Eliminate Existing Pavement Markings and Raised Markers (24”) - LF
533-E — Eliminate Existing Pavement Markings and Raised Markers (SYMBOL) — EA
533-F — Eliminate Existing Pavement Markings and Raised Markers (WORD) — EA
533-G — Eliminate Existing Pavement Markings and Raised Markers (RR-XING) — EA
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SPECIAL PROVISION

Item 535 Hot Applied Thermoplastic Pavement Markings

For this project, Item 535 “Hot Applied Thermoplastic Pavement Markings” of the Standard
Specifications is hereby amended with respect to the clauses cited below, and no other clauses
or requirements on the ltem are waived or changed hereby.

Article 535.7. Bid Item. The following items are added:

Iltem 535.22 — White Sharrow (Bike Shared Lane) — EA, includes one bicycle symbol and two
chevrons

Item 535.23 — White Arrow (Right, Left, or Straight) - EA
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SPECIAL PROVISION

Iltem 556 Cast In Place Detectable Warning Surface Tiles

Delete in its entirety:
Section 556.5 Measurement
Section 556.6 Payment
Section 556.7 Bid Item

Add:

Section 556.5 Measurement:

Cast in Place Detectable Warning Surface Tiles will be measured by the unit of each
surface tile installed that is outside the scope of a standard curb ramp as defined in the
Special Provision for Item 502 Concrete Sidewalks. For curb ramps that include a single
surface tile, or for Type [ or lll Ramps, payment for the surface tile will be covered by the
Special Provision to Item 502 Concrete Sidewalks. The Special Provision to Item 556
covers payment for individual street corners that require multiple surface tiles along a
single radius. Payment for this instance must be approved by the Project Manager or
Engineer.

Section 556.6 Payment:

The work performed as prescribed by this item will be paid for at the contract unit price
bid, per surface tile, for “Cast In Place Detectable Warning Surface Tiles” which price
shall be full compensation for furnishing and placing all materials, manipulation, labor,
tools, equipment and incidentals necessary to complete the work.

Section 556.7 Bid Item:

Item 556.1 — Cast In Place Detectable Warning Surface Tile — per Each
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SPECIAL PROVISION
Item 340 Dense-Graded Hot-Mix Asphalt

Delete:
Section 340.6 Payment 1% paragraph

Add:

Section 340.4 Construction G. Lay Down Operations 3. Acceptable Range

The thickness type used for this item for this Asphalt Overlay Contract shall be 2.0” Compacted
depth. Below are acceptable average ranges for 2.0” thick Type C Asphalt layer:

2.0” Compacted Depth (Type C) (PG 76-22) (Class A Trap Rock)
Shall be applied at 220 LBS/SY

Minimum Average Rate — 210 LBS/SY

Maximum Average Rate — 230 LBS/SY

Section 340.5 Measurement:

Limits of payment will be from face of curb to face of curb. Pavement area shall not exceed the
limits shown on the plans without written authorization. In the event the average rate for 2.0”
Type C Asphalt falls below the approved range as stated in this provision, the newly laid asphalt
will not be measured for payment and shall be removed and replaced at the contractor’s
expense. For situations where the contractor exceeds the maximum average rate for 2.0” Type
C Asphalt, the excess asphalt will not be measured for payment.

Section 340.6 Payment:

The work performed and materials furnished in accordance with this Item and measured as
provided under “Measurement” will be paid for at the unit price bid for “Hot Mix Asphaltic
Concrete Pavement, Type C (2.0” Depth) (PG 76-22) (Class A Trap Rock)” of the type, surface
aggregate classification, and binder specified. These prices are full compensation for surface
preparation, materials including tack coat, placement, equipment, labor, tools, and incidentals.

As specified in the Measurement section of this provision, if the specified thickness is not
achieved and falls below the average acceptable rate, the contractor will not be paid and will be
required to remove and replace the entire area that did not fall within the acceptable range at
his expense. Once the average rate is satisfactorily met, the contractor will be paid at the
contract unit bid price per ton of “Hot Mix Asphaltic Concrete Pavement, Type C (2.0” Depth)
(PG 76-22) (Class A Trap Rock)” for the successful surface course mat.

If the contractor exceeds the maximum average rate as specified in this provision for 2.0” Type
C Asphalt, the amount laid over maximum average rate for the specified thickness will not be
paid.
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Section 340.7 Bid Item:

Item 340 — Hot Mix Asphaltic Concrete Pavement, Type C (2.0” Depth) (PG 76-22) (Class A Trap
Rock) — Per TON
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SPECIAL PROVISION

Item 712 Cleaning and Sealing Joints and Cracks (Asphaltic Concrete)

For this project, item 712 “Cleaning and Sealilng Joints and Cracks (Asphalt Concrete)” of the
TxDOT Standard Specifications is hereby amended with respect to the clauses cited below, and
no other clauses or requirements on the Iltem are waived or changed hereby.

Article 712.2. Materials. This paragraph is void and replaced with the following:

Furnish a hot-applied, single component polymer/rubber modified asphalt material meeting the
specifications of Crafco Asphalt Rubber 541 or approved equivalent.



m PRODUCT DATA SHEET
INC ASPHALT RUBBER 541
AN ERGONE COMPANY PART NO. 34541

420 N. Roosevelt Ave. » Chandler AZ 85226 JANUARY 2008
1-800-528-8242 » (602) 276-0406 » FAX (480) 961-0513

www.crafco.com

READ BEFORE USING THIS PRODUCT

GENERAL  Crafto Asphalt Rubber 541 i3 a hot-applied asphalt based product used to seal and fill cracks and jomts i asphalt or
portland cement concrete pavements in moderate to warm chmates. Asphalt Rubber 541 15 supphed m sohd form which when melted and
properly applied forms an adhesive and flexible compound that resists cracking in the winter and ressts flow at summer temperatures,
Asphalt Rubber 541 is used in highway, street, airfield and parking lot pavements and s appled to pavement cracks and joints using
pressure feed melter app licators. At application temperature, Asphalt Rubber 541 is a higher viscosity, non self-leveling product. Asphalt
Rubber 541 contams virgin rubber, vulcanmized granulated crumb rubber, and selected paving asphak. Asphalt rubber 541 is procuced to
mect requirements ofthe Texas Highway Department for Rubber Asphakt Crack Sealer. VOC — 0 g/L

USAGE GUIDELINES Asphal Rubber 541 pavement

temperatire performance Fmits are 64-10 for crack sealing and 64- & High Temperature Grade (°C) & High Temperature Grade (°C)
22 for crack filling. Usage recommendations are shown i Crafto T Cla|sl0]6] 2 * SRR

pavement temperature grade charts shown at the night Refr o 3 3 3 =
Crafoo Product Sebction Procedires to determine scabrt or fller & [ E |
e and pavemert temperature grades. E 6 E B3
T = E @
[ O i 2 [ [T
Recommended = =i |3 -3
-- B 30 g 20
- Perfonmance Limits = o ) 7

I:I Slot Recosamandsd Pavenmat Texop for Sealant Usage Paveusit Teuy for Filler Usage

SPECIFICATION CONFORMANCE  Crafto Asphak Rubber 541 meets all requirements of State of Texas Department of
Highways for Rubber A sphalt Crack Sealer (Texas SDHPT Item 300.2 Class B) and exceeds requirements of ASTM D5078.

Test Texas SDHPT 300.2 Class B Limits
Minimum A pplication Temperature 380°F (193°C)

Maxinum Heating Temperature 400°F (204°C)

Cone Penetration, 77°F (25°C) 30-50

Cone Penetration, 32°F (0°C), 200 g 60 sec. 12 min

Soffening Point (ASTM D36) 170°F (77°C) min.

Flash Pomt, modified C.O.C. 400°F (204°C) min.

V xgm Rubber Polymer, % by wt. 2% min,

Granuhted vulkcanized rubber, % by wt. 13-17%

Bond@20°F (-7°C), 50% ext Pass 3 cycks.

INSTALLATION  Prior to use. the user must read and HTbow Instalhtion Instructions for Hot-Apphed RoadSaver, PolyFlex, Parking
Lot and Asphalt Rubber Products to verify proper product sckction, heating methods. pavement preparation procedures, apphication
geometry, usage precautions and safety procedures. These mstructions are provided with each pallet ofproduct.

PACKAGING Packaging consists of individual boxes of product which are palletized into shipping unis. Boxes contain a non-adherent film which
permits easy removal of the product. Each pallet contains 72 boxes which are stacked in si layers of 12 boxes per layer. The weight of product i each box
does not exceed 40 be._ (18kg) and pallet weighis do not exceed 2,880 be. (1310kg). Pallets of product are weighed and product is sold by the net weight of
product. Product boxes are mamufictured fom double wall kraft board producing a mininmim bursting test certification of 350 psi (241 N/em?®) and using
water resistant adhesives. Boxes use tape closure and do not contain any staples. Boxes are labeled with the product name. part number. Iot number,
specification confbrmance, app lication temperatires and safety instructions. Palletized units are protected Fom the weather using a three mmil thick plastic
bag, a4 weallrr axd oS e resbland cap shieet axd g widrmirn of Lo hyas ofsix vonth w v, protecied sueich wiap. Palks ame abekd wih the product
part mumber, lot number and net weight. Installation Instructions are provided wih each pallet in a weather resistant enclosure.

WARRANTY CRAFCO, Inc. warrants that CRAFCO products meet applicable ASTM, AASHTO, Federal or State specifications at tine of
shipment. Techniques used for the preparation of the cracks and joints prior to sealing or filling are beyond our controlas are the use and app lication of the
products; therefore, Crafto shall not be responsbk for improperly applied or msused products. Remedies against Crafto, Inc., as agreed to by Crafto, are
limited to replacing nonconforming product or refimd (firll or partial) of purchase price ffom Crafco, Inc. All claims for breach of this warranty nmist be
made within three (3) months of the date of use or twelve (12) months from the date of delivery by Crafco. Inc. whichever is earlier. There shallbe no other
warmranties expressed or implied. For optinmm performance, follow Crafco recommendations for product installation.

82008, Crafco, Inc., AIR ights Reserved



CRAFCO..
AN ERGON & COMPANY

420 N. Roosevelt Ave. * Chandler AZ 85226
1-800 528 8242 « (602) 276-0406 = FAX (480)961-0513
www.crafco.com

INSTALLATION INSTRUCTIONS

HOT-APPLIED ROADSAVER, POLYFLEX . PARKING
LOTAND ASPHALT RUBBER PRODUCTS

JANUARY 2008

READ BEFORE USING THIS PRODUCT

GENERAL: These prodicts are hot-applied. sheke component
polymerfubber modified asphalls suppled i solid fHm wsed to seal o £l
crcks ar joirts in asphak correte or Porthind cement concrete pavetnents,
These produrts are not fiel resistart. and shouH not be used i fixl or cil spdl
prote arezs. Touse, product & removed ffom the package. heated i a meker
and applied to the pavement. Detaik on product specifications, chmate and
sage suizbilly, and product sekctionare contained m Prodict Data Sheets.

MELTING AND APPLICATION: These products nmust be
meled m jacketed doubk boikr melters with effective agitatnn that
meet requirements of Appendix X1.1 of ASTM D6690. Craffo
Supershot. EZ Series 2, and EZ Pow melers are recommended. Do
ot use direct fired or ax heated machines. Heat tramsfer oil should not
cxcced 525°F (274°C). The mcber must be capabk of safcly heating
product to 400°F (204°C). CAUTION: Stop agitation when adding
product to prevert sphshing. Product 15 heated to between the
mingman  applicaion  temperatre and the maxamum  heatmg
temperature which are shown on prodiuct contamers and Product Data
Sheets. These products are most effectively apphed with pressure £ed
wand systems, RoadSaver, PolyFlex and Parkmg Lot products can ako
be applied using graviy f£ed pour pots (Part No.40200 and 40201).

APPLICATION LIFE: Application B when heated to application
temperature 8 approximately 12 to 15 hours and may be extended by
addmg fresh product as quantity m the melter decreases. Product shall
be agiated during instalhtion Product may be rcheated once to
apphcation temperature, affer imtial heat up. When applration hife has
been exceeded, RoadSaver and Patking Lot prodicts will thicken,
become “stringy” and may then gel If this occurs, product should
Imuediicly be reooved fuin e meler ad dbcarded. Asphiali
Rubber and PokFlex prodicts will soften when overheated or heated

or too long.

PAVEMENT TEMPERATURES: Apply prodict when pavement
temperature exceeds 40°F (4°C). Lower temperatures may resul i rechced
adhesion die to presence of mosture or ice. If pavemert temperature 8
bwer than 40°F (4°C), & may be wammed 182 a beat lance (Pant No.
45650) that puts no direct fhme on the pavement. If astalling at ower
pavement temperature than 40°F (4°C), extreme care should be used to
msure that cracks or jomrsz are dry and free from ice and other contamants.
Product temperatre should be mamiained & the maximum heating
temperature. If Tstaling product at night, assure that dew £ net forming on
the pavement sarfice. Appled product should be checked by qualified
persormelto assure that adheson & adequate.

TRAFFIC CONTROLS: Place traffic controks in accordance with Part 6,
Temporary Controk, of the FHWA Marnal on Uniform Traffic Control
devices (MUTCD) to protect the wark site for the dwation ofthe repars.

CRACK / JOINT CLEANING: For approprate adhesion, cracks
or joints must be thoroughly cEan and dry immediately prior to product
installation. Affer widening or debris removal. and just prior to product
mstallation. final cleaning shall use high pressure 90 psi (620kpa)
minimum, dry, oil free compressed ar to remove any remaining dust.
Both sides of the crack or jomt shall be ckaned. Surfaces should be
mspected to assure adequate ckanliess and dryness.
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ASPHALT PAVEMFNT CRACK SFALING: Crack sealinp
consists of mstalling extensible sealants ito routed reservoirs 1
working cracks in pavements in good cond tion.

Reservoir Cutting: Based on the 98% LTPPBIND tempembre range
(dfference from highto bw), aacks are tobe routed as © bows:
Temperature

Grade Range Reservoxr Width Reservox Depth
80°C or kess Y% (12 mm) ¥ (19 mm)
86°C % (19 mm) % (19 mm)
92°C 1 1/8” (28 mm) w7 (12 mm)
08° or greater 1% (38 mm) ¥ (12 mm)

Reservor width should not exceed 1 %47 (38 mm). Cutting shoull remove
at keast 1/8” (3 mm) from each side and produce vertral, intact surfaces
wih no bosely bonded aggregate. The pavement should be sound
enough to resst sipnificant spalling during cutting, Fmal reservotr width
should not exceed twice the cutter wiidth or 1 4% (38 mm) maximum.
Installation and Finishing:  Affer clkaning scalat at the required
temperature is ¥staled m the reservorr. Sealant can be mstalled with up to
a 3/8” (10 mm) underfill. fhsh fill, or wih an overband cap that does not
exceed 1/16” (1.5mm) above the pavement surface, and not greater thana
27 (50 mm) width beyond crack ecdges, depending on project
specifications, These configuratbns are achieved using appropriate wand
tips, shoes or squeegees. To reduce surface tack, Crafto DeTack or other
approved maternl may be apphied.

ASPHALT PAVEMENT CRACK FILLING: Crack filling conssts
of xstallng flexible, traffic resitant product ito prepared, cleaned, non-
wotking pavement cracks. Filkr can be istalkd i routed or unrowed
cracks or in surface overbands.

Routed Reservoir — Routed reservoxrs are recommended for bngest

Efe. Guidshines for determining reservoir wwe are:

1. Crack density should not exceed approxamately 20% (linear et
of cracks per square feet of pavement area).

2. Pavement shoniH be sond enmigh ta resist significant spalling
during cutting, (F malreservor width should not exceed doub E the
cutter width, or 1 %2°(38 mm) maximum

Reservoir Dimensions — Determned as follows:

1. The cut should remove at least 1/8” (3mm) from each side of the
crack and cut back to sound pavement.

2.  Mubmmwidth §%7(12 mm), maximm is 1 447 (38 mm).

3. Recommended cut depth is % (19 mm).

4. Reservorrs are then cleaned with compressed air.

Cleaned Unrouted Cracks — Cracks may be claned and filkd without

reservois, but longer liff & achieved with reservois. Cleaning cors®ts of

g high-presare dry, clkan compressed air, brishig or vacam

techniques to remove debrs.

Surface Overbunds — Product can be applied n overbands affer crack

ckaning with compressed ar. Overbands should not exceed 116 (15

mm) high above the pavement surface and not extend greater than 2 (50

Filler Installntion and Finishing — Same as seabnt instalhtion and
fiiching.
N h 1 A}

SEALING AND RESEALING: Jont sea]ng and rescaling consist of



installing extersible sealnts 3o sawn and cleaned joint reservoirs m
PCC pavements.

Reservoir Sawing — New corcrete should be cured for at least 7 days
prDr to sawing the jomt reservor. Joit spacig shoul be at the design
dimension, generally fiom approximately 12 to 20 f. (3.7 to 62m).
Jomts shall be at least /4 (6mm) wide, and shoul not exceed 1¥4”
(38mm). For new pavements designed with marrow jomts ushg the
nial marrow saw cut as the reservoir, spaced at 15 ff (5m) maxamum,
and when wsing low moduhs type sealants, jordt width may be as
narrow as 1/8 inch (3mmy). Conmact Crafto fr more detaik. Reservotr
depth shouH albw a scabni depth to width ratio of1:1 to 2:1, sufficient
depth for backer rod, and the specifed surface recess. Reservoirs shall
be cut no deeper than required. When resealing, old sealant can be
removed by knives, pbws or sawing, Sawing shall shgltly widen the
jomt by 18 to ¥4 inch (3-6mm) to remove all traces of old seahrt and
prodive ckan, ntact verfical sirfaces. Maxemm jowt wilth = 1 4%
nch (38mm).

Reservoir Cleaning — After sawing, joints shall be fhshed wih water to
remave sawng shrry and albwed to dry. Fust prior to mstalling sealart,
both joint surfaces shall be cleaned wsing sandbhsting, brushing or
other means to temove any rema ming of sawing residue. Fialcleaning
8 then done with high-pressure (minimum 90 psi, 62N/cm2) clean,
dry , oil fiee compressed ar the same day that sealant & instalkd.
Mostire and oil traps are requared on the compressor. Jomts must be
mspected to assure cleanliness by rubbing a finger along each face to
spot dust or other contaminants. I fund, reckaning should ocour urtid
jomts are completely clean and dry. The objectwve of sawing and
cleanmp is to provide vertical intact, ckan concrete bonding surfaces
fice from allcontamiaits and are dry.

Backer Rod — Affer c Baning, heat resistart backer rod (ASTM D5249.
Type I) approx. 25% hrger than the jont wilth shall be irstalkd to the
requared depth without damage or punctures. Punctures or damage to
backer rod may cause sealant bubb Ing.

Sealant Installation — Concrete should be cured at least 7 days prior to
staling sealant. Seakbnt heated to required temperature ® mstalled per
project specifrations. Typical instalbtions inchude a recess wp o % axch
(6mm), fleh, or wih a sirfice overband (maxaman 1/16” (1 5mm)
above the sirface, and 2° (50 mm) maxinum beyond each joint edge).

INSTALLATION PRECAUTIONS: In certain situations,
additioral consideration needs to be given to prodixt selectn and
apphcation geometries.

Parking lots and other areas subjected to siow moving traffic and
pedestrians:  Produet wsed must be stff enough at hot summer
temperanyes t© resit pick wp and should not be applied on top of the
pavement surfice. Product should have a high temperature grade at kast
ore step above the LTPPBIND grade for the ckmate. For even better pick-
wp resigtance, ncrease by two grades.

Pavement to receive an Overlay, Swface Treatment, or Seal Coat:
Product will be subjected to overlay heat effects and carriers for surface
treatments and sealcoate. Tfprochet is app Bed on top ofthe pavement.
and an overlay 1s then phced. bumps may occur during compaction.
Refer to “Bump Formation & Prevert:on in Asphak Concrete Overlays
Whth Have Been Crack Seakd” (www.crafto.com) for more
midmmation. Solvents or other carriers in surface treatments may soffen
product. Prior to phemng a surfice treatment or seal coat, a test strip
should be placed to verify compat bifty ofthe product and treatment.
High Severity Cracked Areas: Highly cracked areas (fatigue cracks in
wheel paths) should not be treated by covermg cracks becaise pavement
fiicton may be affected. These aracks can be filkd if flbwed by a surface
treatment or overhy to restore fiction.

Fuel or Oil Spill Areas: These products shouH rot be wed i fiselor oil
spill areas due to soffening of the sealant that may ocour. Sealant wall
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mot adhere to asplal or concrete pavements surfices that are
contaminated wih oilspilk.

Crack Sealing or Filling in Pavemenis with Surface Treatments:
When crack sealng or filling pavements with chip seals, shiry seals,
and open graded friction courses, routing shoul be decp enough to
extend through the surface treatment byer into the underlying asphalt
concrete. This anchors product into so lid pavement for better bondmg,

CLEAN OUT: If melers 1sed require ckan out, flbw marmdfichuaer’s
sructions. Ifsolvert B wsed. #sure & does not conmaminare product becase
dikton and fheh problems may ocour.

STORACGE: Palkts of product are protected with a weather resistant
covermg. Durmg storage, this covermg must be tact to prevent boxes
from gettmng wet. If'wet, boxes may bse strength and crush. Rips m the
pallet covering should he repawred o mawiain packapmg ntegrity.
Pallets shoull be stored on a dry, Evel suface with good dramage.
Palkts should not be stacked because crushing of bottom boxes may
occwr. Product properties are not affected by packagng deteroration.

SAFETY PRECAUTIONS: Smce these products are heated to
clevated temperatures, & & essentil that operations be conducted
safely. ATl personnelneed to be aware of hazards of usmg hot appled
materals and safety precautions. Before use, the crew should read and
understand product use and safety informatin on the box and the
product MSDS. User should check D.O.T. requircments or
tramsportation of product at ekvated temperatures above 212°F

(100°C).

HAZARDS ASSOCTATTD WITIL HNOT-APPLIED

MATERIALS: Skin contact with hot materiak causes burns. Over

exposire to fitnes may cause respratory tract imitation. naisea, or

headaches. Precaubions are to be taken to prevent contact with hot
materal and to avoid inhakition of fiimes for everyore in the vicmity.

Safety precautions should include:

1. Protectve clothing to prevent skin contact with hot material

1. Care when adding product to melters to reduice sphshing.

3. Carefiiloperation of wands or pour pots that apply product.

4. Traffc and pedestrian control measures which meet or exceed
MUTCD requirements to prevent access to work areas whik
product is m a molien state.

5. Avodance of materialfimmes.

6. Proper apphcation confiptmatiors with a minimmam amourt of
materal excess.

7. Approprate ckanup of excessive applicatiors or product spills.

ADDITIONAL: INFORMATION: Addiiom] nformaton
regarding these products & avaihble by contacting your distributor or
Crafto, Ine. This information mchides:

Product Data Sheets

Mater al Safety Data Sheet,

Safety Mamnal

Seakng Cracks and Joirts i Parking and Pedestrian Areas

“Bump Formation & Prevention In Asphal Concrete Overlays
‘Which Have Been Crack Sealed”

6. Seahnt Selecton Guile

I



City of San Antonio Supplemental Specification for Construction
2017 Asphalt Overlay Contract Package 3

SUPPLEMENTAL SPECIFICATION 1

Door Hanger

SUP 1.1 DESCRIPTION: Provide door hanger to properties impacted by asphalt overlay and
curb ramp construction.

SUP 1.2 MATERIALS: N/A

SUP 1.3 CONSTRUCTION: The City of San Antonio is to provide template/verbiage for the door
hangers. Contractor will be responsible for reproduction of door hanger for each project.
Contractor shall place hangers with every business and resident within each segment of the
project. If the curb ramps and asphalt overlay are completed in different phases (at least 2
weeks apart from each other), the contractor must provide additional door hangers to
businesses and residents impacted by the separate construction. The Contractor will not
receive additional compensation for handing out multiple notices on a single project.

SUP 1.4 MEASUREMENT: Door Hangers will not be measured per each project; rather, it will be
based on a lump sum for all projects as a whole.

SUP 1.5 PAYMENT: Door Hangers shall be paid at the contract unit price per Lump Sum.
Payment for additional door hangers required when asphalt overlay and curb ramp
construction is separated by two weeks or greater will not be paid for directly, but shall be
figured in the Lump Sum cost for door hangers.

BID ITEM:
SUP 1 — Door Hangers — Lump Sum (LS)



City of San Antonio Supplemental Specification for Construction
2017 Asphalt Overlay Contract Package 3

SUPPLEMENTAL SPECIFICATION 2

Police Officer

SUP 2.1 DESCRIPTION: Provide uniformed off-duty police officer(s) as directed by the City of
San Antonio Project Manager and Traffic Engineer where two-way traffic is to be maintained at
major intersections.

SUP 2.2 MATERIALS: N/A

SUP 2.3 CONSTRUCTION: Coordinate with City of San Antonio Construction Inspector to
determine the duration and locations where off-duty police officers will be deployed. At
project sites that require police officers, contractor will not be allowed to start any form of
work until police officer is on-site and directing traffic.

SUP 2.4 MEASUREMENT: Police Officer services will be measured by the hour per officer.
Contractor must provide time statements showing documentation of hours worked per officer.

SUP 2.5 PAYMENT: The accepted quantity of man-hours shall be paid at the contract unit price
for each hour

BID ITEM:
SUP 2 - Police Officer — per Hour (HR)



City of San Antonio Supplemental Specification for Construction
2017 Asphalt Overlay Contract Package 3

SUPPLEMENTAL SPECIFICATION 3

Railroad Insurance and Permit

SUP 3.1 DESCRIPTION: Each Contractor is to include a $5,000 allowance for the SUP RAILROAD
INSURANCE AND PERMIT bid item. Contractor to secure all required railroad permits. All fees
associated with such permits shall be included in this item.

SUP 3.2 MATERIALS: N/A
SUP 3.3 CONSTRUCTION: N/A.

SUP 3.4 MEASUREMENT: Railroad Insurance and Permit will not be measured per each project;
rather, it will be based on a lump sum.

SUP 3.5 PAYMENT: Railroad Insurance and Permit shall be paid at the contract unit price per
Lump Sum.

BID ITEM:
SUP 3 —Railroad Insurance and Permit — Lump Sum (LS)



City of San Antonio Supplemental Specification for Construction
2017 Asphalt Overlay Contract Package 3

SUPPLEMENTAL SPECIFICATION 4

Laptop and Wireless Internet Access

SUP 4.1 DESCRIPTION: This item shall govern the furnishing of a laptop with wireless internet
access to be used by the inspection force for the duration of the contract.

SUP 4.2 EQUIPMENT:

A. General. Furnish facilities after the receipt of the work order to begin work and
before beginning physical work on the project. Provide laptop and wireless internet
access to inspection supervisor and he/she will distribute to the inspector assigned
to this contract.

B. Damage. Immediately repair or replace the laptop if it is damaged in any manner.
Payment for repair will not be made unless it is the result of negligence by the City.

C. Appurtenances.

a. Laptop computers shall meet the following operating system:
i. Windows 7
b. Internet Service. The internet service must be provided in the form of a
wireless access card.

SUP 4.3 MATERIALS: N/A
SUP 4.4 CONSTRUCTION: N/A

SUP 4.5 MEASUREMENT: Laptop and Wireless Internet Access will not be measured by each
unit; rather, it will be based on a Lump Sum.

SUP 4.6 PAYMENT: Laptop and Wireless Internet Access shall be paid at the contract unit price
per Lump Sum. The laptop shall remain the property of the contractor after completion of this
contract.

BID ITEM:
SUP 4 — Laptop and Wireless Internet Access — Lump Sum (LS)



City of San Antonio Supplemental Specification for Construction
2017 Asphalt Overlay Contract Package 3

SUPPLEMENTAL SPECIFICATION 5
TCI “At Work” Project Sign

SUP 5.1 DESCRIPTION: Purchase & display project sign for the Department of Transportation &
Capital Improvements (TCl) for length of construction of individual project.

SUP 5.2 MATERIALS: Contractor to furnish materials necessary to display the “At Work” project
sign.

SUP 5.3 EQUIPMENT: Provide equipment necessary to conduct the work specified herein or as
directed by the Engineer.

SUP 5.4 CONSTRUCTION: TCI project signs shall be installed at the project site prior to
construction start. TCl project signs shall remain in place until after all construction has been
completed. The Project Manager will determine the number of signs needed for each project.

SUP 5.5 MEASUREMENT: TCI “At Work” Project Sign, as prescribed above, will be measured by
the unit of each project sign purchased. The storage and transfer of sign from project to
project, as well as the equipment & material required to mount the sign, will not be measured
for payment.

SUP 5.6 PAYMENT: The work performed as prescribed by this item will be paid for at the
contract unit price bid per project sign for TCl “At Work” Project Sign which price shall be full
compensation for sign purchase, equipment & materials required to mount each sign, storage
and transfer of each sign from project to project; for furnishing and placing all materials and for
all labor, tools, equipment and incidentals necessary to complete the work

BID ITEM:
SUP 5 - TCI “At Work” Project Sign — per Each (EA)



City of San Antonio Supplemental Specification for Construction
2017 Asphalt Overlay Contract Package 3

SUPPLEMENTAL SPECIFICATION 6

Portable Changeable Message Sign (PCMS)
(Electronic Message Board)

SUP 6.1 DESCRIPTION: Provide portable changeable message signs to notify the general public
of construction activities for upcoming and ongoing projects.

SUP 6.2 MATERIALS: N/A.

SUP 6.3 EQUIPMENT: Provide equipment necessary to conduct the work specified herein or as
directed by the Engineer.

SUP 6.4 CONSTRUCTION: Perform all work in conformance with this section unless otherwise
shown on the plans. Provide portable changeable message signs as directed by Project
Manager or Engineer. Text for message boards will be provided by Project Manager or
Engineer. Project locations will be determined by the Engineer of Project Manager. Contractor
must be able to provide portable changeable message signs for the duration of specified
projects throughout the duration of the contract. Contractor must also have one (1) portable
changeable message sign on standby in the event one of the message boards in use breaks
down. The standby portable changeable message sign will not be measured for payment.

SUP 6.5 MEASUREMENT: Portable Changeable Message Signs, as prescribed above, will be
measured on a monthly basis. The equipment required to store, relocate and transport the
message boards will not be measured for payment. Adjusting messages will also not be
measured for payment.

SUP 6.6 PAYMENT: The work performed as prescribed by this item will be paid for at the
contract unit price bid per month for “Portable Changeable Message Signs” which price shall be
full compensation for all storage, transportation, set up and maintenance; for furnishing and
placing all materials and for all labor, tools, equipment and incidentals necessary to complete
the work.

BID ITEM:
SUP 6 — Portable Changeable Message Sign (Electronic Message Board) — per Month (MO)



City of San Antonio Supplemental Specification for Construction
2017 Asphalt Overlay Contract Package 3

SUPPLEMENTAL SPECIFICATION 7

Additional Mobilization

The City will pay mobilization accordingly for the following situations:

1. For special request projects where the Project Manager requires immediate
mobilization (within a 24 to 48-hour period) by the Contractor.

2. For instances where the contractor has mobilized equipment to a specific site, then is
asked by the City to relocate equipment to a new project without performing any work
on the original project.

BID ITEM:

SUP 7 — Mobilization — per Each (EA)

The City will not pay additional mobilization for the following situations. The situations below
are considered subsidiary and should be figured into the bid through various other bid items.

1.

2.

Mobilization for projects not considered special requests or when the contractor is not
redirected as outlined above will not be paid, no matter what the total project cost is.
Some projects shall have working time restrictions due to school zones and other factors
that may impact a project. The contractor will not be paid extra for projects that have
working time restrictions. The extra time on a project required due to a project with
time restrictions shall be included in various other bid items.

It is expected that projects under this contract will require night and weekend work.
The contractor will not be paid extra for projects that require night and weekend work
and shall include that cost in various other bid items.
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LITY GENERAL NOTES FOR ASPHALT OVERLAY PROJECTS

10.

11.

12.

ALL CONSTRUCTION SHALL CONFORM TO THE STANDARD SPECIFICATIONS, SPECIAL SPECIFICATIONS,
SUPPLEMENTAL SPECIFICATIONS, AND SPECIAL PROVISIONS LISTED INTHE GOVERNING
SPECIFICATIONS MANUAL OF THE CONTRACT DOCUMENTS.

THE CONTRACTOR SHALL PROVIDE ACCESS FOR RESIDENTS, BUSINESSES, AND OR THE DELIVERY OF
MAIL BY THE U.S. POSTAL SERVICE AT ALL TIMES. THE CONTRACTOR SHALL COORDINATE WITH THE
INSPECTOR FOR SOLID WASTE COLLECTION.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING TO THE ORIGINAL OR BETTER CONDITION
FOR ANY DAMAGE DONE TO EXISTING FENCES, CONCRETE ISLANDS, STREET PAVING, CURBS, SHRUBS,
BUSHES, DRIVEWAYS, OR ANY OTHER EXISTING ITEM. (NO SEPARATE PAY ITEM).

THE CONTRACTOR SHALL PRESERVE ALL CONSTRUCTION STAKES, MARKS, ETC. IF ANY ARE
DESTROYED OR REMOVED BY THE CONTRACTOR OR HIS EMPLOYEES, THEY SHALL BE REPLACED BY
THE CONTRACTOR AT THE CONTRACTOR'S EXPENSE.

DO NOT PLACE ANY WASTE MATERIAL IN THE 100-YEAR FLOOD PLAIN WITHOUT FIRST OBTAINING AN
APPROVED FLOOD PLAIN DEVELOPMENT PERMIT. ALL WASTE MATERIAL SHALL BECOME THE
PROPERTY OF THE CONTRACTOR AND IT SHALL BE HIS SOLE RESPONSIBILITY TO DISPOSE OF THESE
MATERIALS OFF THE LIMITS OF THE PROJECT AND RIGHT-OF-WAY. NO WASTE MATERIALS SHALL BE
PLACED IN DESIGNATED FLOOD PLAINS OR IN LOW AREAS THAT WILL BLOCK OR ALTER FLOW OF
EXISTING NATURAL OR ENGINEERED DRAINAGE.

IF THE CONTRACTOR ENCOUNTERS ANY ARCHAEOLOGICAL DEPOSITS DURING CONSTRUCTION
OPERATIONS, THE CONTRACTOR MUST STOP EXCAVATION IMMEDIATELY, CONTACT THE CITY
INSPECTOR, AND CALL THE CITY HISTORIC PRESERVTION OFFICE AT 207-7306 FOR AN
ARCHAEOLOGICAL INVESTIGATION. THE CONTRACTOR CANNOT BEGIN EXCAVATION AGAIN
WITHOUT WRITTEN PERMISSION FROM THE CITY.

IF MORE THAN THREE (3) DAYS ARE REQUIRED FOR INVESTIGATION {(NOT INCLUDING HOLIDAY AND
WEEKENDS) AND {F THE CONTRACTOR IS UNABLE TO WORK IN OTHER AREAS, THEN THE
CONTRACTOR WILL BE ALLOWED TO NEGOTIATE FOR ADDITIONAL CONSTRUCTION TIME UPON
WRITTEN REQUEST WITHIN TEN (10) DAYS AFTER THE FIRST NOTICE TO THE CITY ARCHAEOLOGICAL
INVESTIGATION FOR EACH EVENT.

IF THE TIME REQUIRED FOR INVESTIGATION IS LESS THAN OR EQUAL TO THREE (3) DAYS FOR EACH
EVENT, CONTRACT DURATION WILL NOT BE EXTENDED.

PROJECT LOCATIONS AND LIMITS MAY HAVE BEEN IDENTIFIED IN THE PLANS. HOWEVER, ADDITIONS,
DELETIONS, AND MODIFICATIONS TO THE LOCATIONS AND LIMITS MAY OCCUR.

AS DIRECTED BY THE ENGINEER, THE STREET PAVEMENT, ADJACENT DRIVEWAYS, SIDEWALKS, AND
WALKWAYS SHALL BE SWEPT AND ALL DEBRIS REMOVED FROM THE WORK AREA:

SUBSEQUENT TO MILLING OPERATIONS,

PRIOR TO LAYING A SURFACE COURSE,

AS OFTEN AS NECESSARY TO REMOVE LOOSE MATERIAL,
AND AT THE END OF EACH WORKDAY.

THE CONTRACTOR SHALL PROVIDE THE CITY AN EMERGENCY TELEPHONE NUMBER FOR EVENINGS,
WEEKENDS AND HOLIDAYS BY THE FIRST WORKING DAY FOR THE PROJECT. THIS TELEPHONE
NUMBER MUST BE A COMMERCIAL ANSWERING SERVICE. THE ANSWERING SERVICE MUST BE ABLE
TO CONTACT THE CONTRACTOR AND HAVE THE CONTRACTOR RESPOND TO THE CITY STAFF WITHIN
TWO (2) HOURS OF THE INITIAL CONTACT.

IF THE CONTRACTOR WISHES TO WORK WEEKENDS, HE SHALL SUBMIT A REQUEST TO THE ENGINEER
AND CITY INSPECTOR FOR APPROVAL SEVENTY TWO {72) HOURS PRIOR TO WORKING THE WEEKEND
THEY WISH TO WORK. NO ADDITIONAL PAYMENT WILL BE MADE FOR WEEKEND WORK.

WHEN PERFORMING WORK OPERATIONS AT NIGHT, THE CONTRACTOR SHALL PROVIDE ADEOQUATE
LIGHTING TO PEFORM THE NECESSARY OPERATIONS. IN ADDITION, ALL VEHICLES MUST BE EOUIPPED
WITH ONE OR MORE HIGH INTENSITY YELLOW FLASHING LIGHTS. (NO SEPARATE PAY ITEM).

UPON COMPLETION OF ALL WORK PROVIDED FOR INTHE CONTRACT FOR ANY INDIVIDUAL STREET,
THE ENGINEER WILL MAKE AN INSPECTION, AND, IF THE WORK IS FOUND TO BE SATISFACTORY, THE
CONTRACTOR WILL BE RELEASED FROM FURTHER MAINTENANCE OF THAT STREET AND WILL BE
CONSIDERED A "PARTIAL ACCEPTANCE" OF THE WORK. SAID ACCEPTANCE WILL BE MADE IN WRITING
AND SHALL INNO WAY VOID OR ALTER ANY TERMS OF THE CONTRACT.

13. THE CONTRACTOR AND SUB-CONTRACTOR SHALL NOTIFY THE CITY INSPECTOR AND Q.A.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

DEPARTMENT TWENTY FOUR (24) HOURS IN ADVANCE OF EACH DAY'S WORK. THIS NOTIFICATION
SHALL INCLUDE THE MATERIAL SOURCE LOCATION AND THE LOCATION AT WHICH THE MATERIAL
WILL BE PLACED. PHONE NUMBERS WILL BE PROVIDED AT THE PRECONSTRUCTION MEETING.

ALL COST ASSOCIATED WITH THE FOLLOWING ITEMS SHALL BE INCLUDED IN THE VARIOUS PAY
ITEMS, AND SHALL NOT BE SEPARATELY COMPENSATED:

100.1 "MOBILIZATION"

100.2 "INSURANCE AND BOND"

101.1 "PREPARING RIGHT OF WAY"

530.1 "BARRICADES, SIGNS & TRAFFIC HANDLING"

E‘c‘)?q?;&EORARY EROSION, SEDIMENTATION, AND WATER POLLUTION PREVENTION AND

PROVIDE NEXT CONSTRUCTION SCHEDULE EVERY FRIDAY BY CLOSE OF BUSINESS, VIA E-MAIL FOR
THE DURATION OF THE CONTRACT USING SMP TEMPLATE. THE CITY RESERVES THE RIGHT TO DIRECT
THE CONTRACTOR WHERE TO WORK WHEN NECESSARY.

PLAN QUANTITIES ARE FOR ESTIMATING PURPOSES ONLY AND SUBJECT TO CHANGE PENDING
APPROVAL OF THE ENGINEER.

THE CONTRACTOR IS RESPONSIBLE FOR OBEYING ALL FEDERAL, STATE, AND LOCAL LAWS AND
REGULATIONS.

THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING CITY RIGHT OF WAY PERMITS FOR
CONSTRUCTION. CONTRACTOR SHALL SUBMIT APPROVED PERMIT TO INSPECTIONS AND PM TEAM.
ALL RIGHT OF WAY PERMIT FEES RELATED TO THIS PROIECT WILL BE WAIVED.

THE CONTRACTOR SHALL CONDUCT HIS OPERATIONS IN A MANNER SUCH THAT TRUCKS AND OTHER
VEHICLES DO NOT CREATE A DIRT NUISANCE OR SAFETY HAZARD IN ANY STREETS, PUBLIC OR
PRIVATE. CLEAN UP OF STREETS SHALL BE DONE DAILY AT A MINUMUM.

CONSTRUCTION ON MORE THAN ONE STREET AT A TIME WILL NOT BE PERMITTED IF SATISFACTORY
CONFORMANCE TO PLANS AND SPECIFICATIONS ARE NOT MAINTAINED.

THE CONTRACTOR IS MADE AWARE THAT THE BID QUANTITIES SHOWN IN THE BID PROPOSAL ARE
APPROXIMATE AND MAY CHANGE. THE CITY RESERVES THE RIGHT TO MAKE ADJUSTMENTS IN THE
FIELD, PAYMENT FOR PERFORMING THE WORK SHALL BE MADE AT THE ESTABLISHED BID UNIT PRICE
INTHE CONTRACT.

THE CITY WILL PROVIDE A TEMPLATE/VERBAGE FOR THE DOOR HANGER. CONTRACTOR SHALL PLACE
HANGERS ON EVERY BUSINESS OR RESIDENCE WITHIN EACH SEGMENT LIMITS AND ANY OTHER
LOCATIONS AS SPECIFIED BY THE INSPECTOR. AN ADDITIONAL DOOR HANGER SHALL BE PLACED AT
ALL CORNER LOTS THAT WILL BE RECEIVING CURB RAMPS PRIOR TO CONSTRUCTION. THE
CONTRACTOR SHALL PROVIDE A REVIEW COPY OF THE DOOR HANGER TO THE CITY SEVEN (7) DAYS
PRIOR TO DISTRIBUTION. PAY ITEM SUP 1 DOOR HANGERS.

INCLUDE A MAILBOX POST BLOCKOUT FOR VACANT LOTS AND ALL RESIDENCES WHICH DO NOT
HAVE MAILBOXES AT THE CURB. BLOCKOUTS ARE PROVIDED FOR FUTURE USE BY THE POST OFFICE.

THE CONTRACTOR SHALL NOT MILL OR OVERLAY A STREET BEYOND THE LONGITUDINAL LIMITS OF
WHICH HE CANNOT MILL OR OVERLAY FOR ITS FULL WIDTH THAT SAME DAY UNLESS DIRECTED
OTHERWISE BY THE ENGINEER.

THE CONTRACTOR SHALL APPLY FINAL ASPHALT NO LATER THAN FOURTEEN (14) DAYS AFTER
MILLING OR BASE REPAIRS. SHOULD EXISTING BASE MATERIALS BECOME EXPOSED DUE TO MILLING,
THE CONTRACTOR SHALL PROTECT AND MAINTAIN THE EXISTING COMPACTED BASE UNTIL WHICH
TIME IT CAN BE OVERLAID (WITHIN 14 DAYS MAX). EXPOSED BASE SHALL BE ROLLED AND PRIME
COATED AS DIRECTED BY THE ENGINEER (NO SEPARATE PAY ITEM).

AS DIRECTED BY THE ENGINEER, "FEATHER" H.M.A.C. INTO DRIVEWAYS TO PREVENT SURFACE
PONDING (NO SEPARATE PAY ITEM)

27.

28.

29.

30.

31.

32.

ALL AGGREGATE FOR SEAL COAT SHALL BE DELIVERED TO THE JOB SITE AT ATMOSPHERIC
TEMPERATURES AND SHALL BE ADEQUATELY DRIED TO THE SATISFACTION OF THE ENGINEER.

SEAL COAT MATERIAL DATA:

ASPHALT-TYPE/GRADE BINDER OIL: AC5 OR AC10
ASPHALT-RATE 0.28- 0.32 GAL/SY
AGGREGATE-TYPE/GRADE CRUSHED LIMESTONE, GRADE 4.

TYPE B NON-PRECOAT

AGGREGATE-RATE 18-20LBS/SY

ITISTHE INTENT THAT ASPHALT CEMENT BINDER OIL BE USED FOR ALL SEAL COATING; HOWEVER, IF
WEATHER CONDITIONS ARE NOT CONDUCIVE FOR ITS APPLICATION, THEN AN EMULSION MAY BE
USED AT NO EXTRA PAY.

THE PERCENT WEAR OF THE SEAL COAT AGGREGATE (TEST METHOD TEX-410-A) SHALL NOT EXCEED
25%.

THE CONTRACTOR SHALL MAINTAIN SEAL COAT. (NO SEPARATE PAY ITEM)

OVERLAYING OF STREET SURFACES MAY COMMENCE AFTER AN ACCEPTABLE APPLICATION OF SEAL
COAT HAS BEEN APPLIED AS DETERMINED BY THE ENGINEER.

COARSE AGGREGATE SHALL BE CLASS (A) ROCK FOR BID ITEM 340, AND CLASS (B) ROCK FOR BID ITEM
205.

ALL CONCRETE SURFACES AND CONSTRUCTION JOINTS THAT WILL CONTACT THE PROPOSED
H.M.A.C. SHALL BE PAINTED WITH A THIN UNIFORM COAT OF SS-1H TACK COAT. TACK COAT SHALL
MEET THE REQUIREMENTS OF ITEM 203 AND SHALL BE AT NO DIRECT PAY.
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CITY GENERAL NOTES FOR ASPHALT OVERLAY PROJECTS (CONTINUED)

33.

34,

35.

36.

37.

38.

39.

40.

AT INTERSECTIONS WITH SIDEWALKS, THE FOLLOWING GUIDELINES WILL BE USED FOR THE
PLACEMENT OF CURB RAMPS:

ALL CURB RAMPS SHALL HAVE TRUNCATED DOMES INSTALLED.

DESIGN DECISIONS ON CURB RAMPS WILL BE MADE IN THE FIELD WITH THE ENGINEER/CITY
INSPECTOR.

TYPE 1 (1) AND TYPE |1t {3) SHALL BE PAID AS TWO (2) EACH ITEM 502.1A
TYPEI, IV, &V (2,4 8 5) SHALL BE PAID AS ONE (1) EACHITEM 502.1 A

EACH CURB RAMP SHALL INCLUDE THE LANDING PLUS WINGS UP TO TWENTY-FOUR (24)
FEET TOTAL LENGTH.

THE BID PRICE FOR THE CURB RAMPS SHALL INCLUDE ALL NECESSARY SUBSIDIARY WORK TO
CONSTRUCT AND COMPLETE THE FOLLOWING;

-SIDEWALK AND CURB DEMOLITION AND REMOVAL.

-CURB RAMP LANDINGS AND WINGS UP TO 13 SY INAREA. WHEN CURB RAMP
LANDINGS PLUS WINGS TOTAL AREA EXCEEDS 13 SY, ANY ADDITIONAL AREA OF
WINGS REQUIRED TO ACHIEVE MINIMUM SLOPE SHALL BE PAID AS SIDEWALK ITEM
502.

-DETECTABLE ADA APPROVED WARNINGS, SHALL BE CAST IN PLACE 24"X 60"
MANUFACTURED BY ARMOR TILE MODEL NUMBER 465C2460RD UNLESS
OTHERWISE DIRECTED BY THE ENGINEER.

-NEW CURB INSTALLATION UP TO 24 LF. ANY ADDITIONAL CURB LENGTH OVER 24
FEET SHALL BE PAID AS CURB ITEM 500.

-CONCRETE RETAINING WALL UP TO 6" HIGH AS NECESSARY. RETAINING WALLS
EXCEEDING 6" IN HEIGHT WILL BE PAID AS SIDEWALK.

-SIGN ADJUSTMENT.
-IRRIGATION RELOCATION AS NECESSARY.
-LANDSCAPE RELOCATION AS NECESSARY.

SOME STREETS MAY HAVE EXISTING SPEED HUMPS. ALL EXISTING SPEED HUMPS SHALL BE REPLACED
IN ACCORDANCE WITH THE DETAILS IN THE PLANS.

UNLESS OTHERWISE NOTED, CONTRACTOR SHALL USE 64-22 or 76-22 ASPHALT MIX IN PROJECTS AS
NOTED IN REVISED SPECIFICATIONS 205.

USE VACUUM OR REGENERATIVE AIR SWEEPERS ONLY WHEN SWEEPING WORK AREA.

ALL ASPHALT CUTTINGS AND AGGREGATE SHALL BE CONFINED TO THE STREET SURFACE WHERE
THEY SHALL BE SWEPT UP AND REMOVED FROM THE RIGHT-OF-WAY BY THE END OF EACH WORK
DAY.

ALL BASE FAILURE REPLACEMENTS SHALL BE MARKED AND APPROVED BY THE ENGINEER OR
PROJECT MANAGER.

PAVEMENT CUTS SHALL BE PERFORMED BY EQUIPMENT APPROVED BY THE ENGINEER OR PROJECT
MANAGER. IT SHALL NOT PRESENT A HAZARD TO TRAFFIC. ALL SAW CUTS SHALL BE FULL DEPTH
SAWCUTS.

THE DEPTH OF PAVEMENT FOR ITEM 230 (REPLACING BASE AND PAVEMENT) SHALL BE TO THE
SPECIFIED DEPTH UNLESS DIRECTED OTHERWISE BY THE ENGINEER. PRIOR TO EXCAVATION,
DESIGNATED BASE FAILURES SHALL BE CUT VERTICALLY FOR THE FULL DEPTH SPECIFIED WITH A ROCK
SAW OR OTHER APPROVED EQUALLY CAPABLE EQUIPMENT. THE EDGES OF THE EXISTING ASPHALT
WHICH ARE CUT BY THE ROCK SAW MUST BE VERTICAL, STRAIGHT, AND UNIFORM TO ENSURE THAT
THE NEW ASPHALT ABUTS TO A SOLID, CLEAN VERTICAL SURFACE. PLACE TYPE B HMAP IN FIVE (5)
INCH MAXIMUM LIFTS AND COMPACT EACH LIFT AND DOCUMENT THE DENSITY READING. TOP MAT
REQUIRES APPROVAL/ACCEPTANCE OF THE ENGINEER.

41.

42,

43,

44,

45.

46.

47.

48.

49.

50.

51

52.

53.

DELIVER TRUCK TICKETS TO THE INSPECTOR FOR ALL HOT MIX ASPHALTIC PAVEMENT INCLUDING
(TYPE B COARSE BASE) USED AS BASE MATERIAL. ALL TRUCK TICKETS SHALL HAVE THE NAME OF THE
STREET THE MATERIAL WAS PLACED ON. THE YIELD FOR THE STREET WILL BE COMPUTED 8Y
CONVERTING TONNAGE FOR THAT STREET TO SY AT THE RATE OF 110 LBS/SY PER INCH OF DEPTH.
THE COMPUTATION THE YIELD WILL BE USED BY THE INSPECTOR TO CHECK THAT THE BASE REPAIR
WAS COMPLETED TO THE SPECIFIED DEPTH FOR PAYMENT,

ALL DAILY BASE REPLACEMENTS SHALL BE PROPERLY EXCAVATED, BARRICADED, AND OPENTO
TRAFFIC THE SAME DAY. DO NOT EXCAVATE FOR BASE REPAIRS IF THE WORK CANNOT BE
COMPLETED THAT DAY.

PLACE FLEXIBLE BASE AS DIRECTED BY THE ENGINEER WHERE BASE FAILURE EXCAVATION
NECESSITATES EXCEEDING THE SPECIFIED DEPTH FOR ITEM 230 (REPLACING BASE AND PAVEMENT]}.
(NO SEPARATE PAY ITEM)

TYPE B HMAP "BASE AND PAVEMENT" MIXTURES SHALL BE AT A TEMPERATURE BETWEEN 225°F
AND 350°F WHEN PLACED IN EXCAVATED CUTS. WHEN THE ASPHALT TEMPERATURES FALL BELOW
225°F, THE ASPHALT MUST BE DISCARDED AND PAYMENT WILL NOT BE MADE FOR THE DISCARDED
MATERIAL. IF INSULATED TRUCKS ARE REQUIRED TO MAINTAIN TEMPERATURES, NO ADDITIONAL
PAYMENT WILL BE MADE TO THE CONTRACTOR.

FOR STREETS WITHOUT CURB AND GUTTER, THE CONTRACTOR SHALL INSTALL SHOULDER BACKING
PER "SHOULDER BACKING DETAIL" PROVIDED ON THE ASPHALT OVERLAY DETAIL SHEET. (NO
SEPARATE PAY ITEM)

MILLING OF ASPHALTIC PAVEMENT SHALL BE PERFORMED THROUGHOUT TURNOUTS AND CUL DE
SACS WHICH ARE ADJACENT TO STREETS WHICH HAVE BEEN IDENTIFIED IN THE PLANS TO BE MILLED.

ACTUAL DEPTHS OF MILLING ALONG CURB LINES AND ON BRIDGE DECKS SHALL BE AS DIRECTED BY
THE ENGINEER. CONCRETE BRIDGE DECKS SHALL NOT BE MILLED. NO BUTT JOINTS ARE ALLOWED.

EACH STREET SHALL BE SEAL COATED IN ITS ENTIRETY, INCLUDING ADJACENT TURNOUTS AND CUL DE
SACS, UNLESS DIRECTED OTHERWISE BY THE ENGINEER.

THE MINIMUM RATE OF TYPE "C & D" H.M.A.C. THAT WILL BE ACCEPTED IS 220 LBS/SY. INTHE EVENT
THE AVERAGE RATE OF TYPE "C & D" H.M.A.C.FALLS BELOW 220 LBS./SY, THE CONTRACTOR WILL BE
REQUIRED TO REMOVE THE ENTIRE PAVED AREA AND REPLACE AT HIS OWN EXPENSE. THE ENGINEER
WILL DETERMINE THE THICKNESS OF TYPE H.M.A.C. NEEDED FOR EACH PROJECT. ACCEPTABLE
ASPHALT RANGES & PAYMENT INFORMATION CAN BE FOUND IN SPECIAL PROVISION ITEM 205 HOT
MIX ASPHALTIC CONCRETE PAVEMENT AND SPECIAL PROVISION ITEM 230 BASE & PAVEMENT
REPLACEMENT. A LEVEL UP H.M.A.C. COURSE MATERIAL MAY ALSO BE REQUIRED TO BE PLACED ON
STREETS AT LOCATIONS AND DEPTHS AS DIRECTED BY THE ENGINEER TO REMQVE LOW SPOTS. THIS
WORK WILL BE PAID BY THE TON UNDER ITEM 205.

ALL QUANTITIES SHALL BE PRE-APPROVED BY THE ENGINEER.

CARE SHOULD BE TAKEN TO PREVENT MILLING FROM ENTERING INLETS AND STORM SEWERS, ALL
MATERIAL ENTERING INLETS AND STORM SEWERS SHALL BE REMOVED BY THE CONTRACTOR AT NO
ADDITIONAL COST.

WHEN THE CONTRACTOR PLACES A STOCKPILE OF HMAC MATERIAL ON SITE, THE MATERIAL SHALL
BE USED PRIOR 'TO THE END OF THE WORK DAY. IF THE MATERIAL IS NOT USED, IT SHALL NOT BE US
ED ON ANY STREET.

CONTRACTOR SHALL FURNISH ALL TRUCK TICKETS FOR ASPHALT AS PROVIDED BY THE MATERIAL
SUPPLIER(S). THE FOLLOWING INFORMATION WILL BE PRINTED ON EACH TICKET BY THE SUPPLIER;
DATE, TIME, AMOUNT (IN TONS), AND STREET NAME WHERE THE MATERIALS WILL BE USED. EACH
TICKET MUST BE SUBMITTED TO CITY OFFICIALS NO LATER THAN 24 HOURS AFTER PLACEMENT OF
ASPHALT.

. WHEN A RUBBER ADDITIVE IS REQUIRED, THE ASPHALT BINDER SHALL MEET THE REQUIREMENTS OF

PG 64-22 or 76-22 G. T.R 10 AS SPECIFIED IN THE SPECIAL PROVISIONS OF THE SPECIFICATIONS.

55. THE CONTRACTOR SHALL VIDEO TAPE ALL PROJECTS PRIOR TO ANY CONSTRUCTION. A BACK UP COPY
WILL BE SUMITTED TO THE CITY OF SAN ANTONIO PAVEMENT ENGINEERING DIVISION 48 HOURS
BEFORE PROJECTS COMMENCE. ITEMS TO BE VIDEOTAPED NEED TO BE IDENTIFIED BY ADDRESS;

FENCES

MAILBOX FROM ALL SIDES

DRIVEWAY ENTRIES

CURBS, SIDEWALK, AND PEDESTRIAN WALKWAYS

ANY FORM OF LANDSCAPING ON RIGHT-OF-WAY (TREES, PLANTS, ETC.)

56. THE CONTRACTOR SHALL PROVIDE A PROJECT DELIVERY SCHEDULE AND SEQUENCE OF WORK
WITHIN FOURTEEN (14) DAYS MAXIMUM OF BEING ISSUED THE NOTICE TO PROCEED FOR APPROVAL
FROM THE CITY. THE CITY RESERVES THE RIGHT TO MAKE SPECIAL REQUESTS FOR PROJECT SCHEDULE
AND COMPLETION AT NO ADDITIONAL COST TO THE CITY. THE CONTRACTOR SHALL NOT SCHEDULE
MORE THAN ONE WEEK GAP IN THE WORK IN THE BASE SCHEDULE.

57. THE CONTRACTOR SHALL UT!LIZE AND MAINTAIN ITEM 1000-WEB PORTAL AT A MINIMUM OF ONCE
A MONTH. PAYMENT IS SUBSIDARY TO OTHER ITEMS.

58. NO ADDITIONAL PAYMENT WILL BE MADE TO THE CONTRACTOR FOR NIGHT OR WEEKEND WORK.

59. WHEN DIRECTED BY THE ENGINEER, FOG SEAL (TRMSS) SHALL BE APPLIED AT A RATE OF 0.08 TO 0.15
GAL/SY.

60. THE CONTRACTOR SHALL NOT CEASE WORK ON A CONTRACT FOR MORE THAN FOURTEEN {14) DAYS
WITHOUT COMPLETION OF MAJOR WORK. MAJOR WORK CONSTITUES AS MILLING,
BASE/PAVEMENT REPAIR, SEAL COAT, FINAL SURFACE MAT, ETC.

61. THE CITY SHALL ACCEPT PAYMENT FOR SAWS/CPS ENERGY ITEMS AFTER WORK HAS BEEN
COMPLETED PROVIDED PROPER DOCUMENTATION IS ATTACHED WITH THE INVOICE.

62. ALL WORK, INCLUDING UTILITY ADJUSTMENTS, STRIPING, FLATWORK, ETC. SHALL BE COMPLETED
WITHIN CONTRACT TIME.

63. CONTRACTOR SHALL REFER TO SECTION 4.3.6 CLAIMS FOR ADDITIONAL TIME OF THE GENERAL
CONDITIONS FOR INCLEMENT WEATHER DAYS.

64. FORTASK ORDER CONTRACTS, TASK ORDERS CAN BE DISTRIBUTED AT THE CITY'S DISCRETION OVER
THE ENTIRE LENGTH OF THE CONTRACT.
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UTILITY GENERAL NOTES

1.

DUE TO FEDERAL REGULATIONS TITLE 49, PART 152.181. THIS REQUIRES THAT C.P.S. MUST MAINTAIN
ACCESS TO GAS VALVES AT ALL TIMES AT NO DIRECT PAY. THE CONTRACTOR MUST WORK AROUND
ANY GAS VALVES THAT ARE IN THE PROJECT AREA.

CONTRACTOR SHALL NOTIFY ALL UTILITY COMPANIES PRIOR TO EXCAVATION TO DETERMINE THE
LOCATION OF EXISTING UTILITIES. THE CONTRACTOR SHALL NOTIFY THE FOLLOWING AT LEAST
FORTY-EIGHT (48) HOURS PRIOR TO EXCAVATION OPERATION.

SAN ANTONIO WATER SYSTEM 233-2010/2009
COSA DRAINAGE 207-8048
COSA SIGNAL OPERATIONS 207-7720
TEXAS STATE WIDE ONE CALL LOCATOR 1-800-545-6005
-CITY PUBLIC SERVICE
-TIME WARNER
-SOUTHWESTERN BELL TELEPHONE
-SBC
-AT&T
-Mct
THE CONTRACTOR SHALL PROTECT TELEPHONE COMPANY EQUIPMENT AND OPERATIONS DURING
CONSTRUCTION.

CONTRACTOR SHALL INVESTIGATE AND VERIFY ALL UTILITIES BEFORE STARTING WORK. THE
CONTRACTOR SHALL BE HELD RESPONSIBLE FOR ANY DAMAGE TO AND FOR THE MAINTANCE OF THE
EXISTING UTILITIES. LOCATION AND DEPTH OF UTILITIES SHOWN BY LOCATES HERE ARE APPROX
IMATE ONLY. ACTUAL LOCATIONS AND DEPTHS MUST BE VERIFIED PRIOR TO CONSTRUCTION AND
THE CONTRACTOR SHALL BE RESPONSIBLE OR THE PROTECTION OF THE SAME DURING
CONSTRUCTION.

ALL AT&T MANHOLE ADJUSTMENTS WILL BE PAID FOR UNDER ITEM 512.1B. ALL MATERIALS
INCLUDING RING RISERS SHALL BE PROVIDED BY AT&T.

IF ANY WORK IS REQUIRED WITHIN THE RAILROAD RIGHT-OF-WAY, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR OBTAINING THE REQUIRED INSURANCE. (LUMP SUM) PAY ITEM: SUP 3 RAILROAD
INSURANCE PERMIT.

ALL MANHOLES AND OTHER UTILITY STRUCTURES IN THE CONSTRUCTION AREA SHALL BE ADJUSTED
TO THE FINISHED GRADE. THIS ADJUSTMENT SHALL BE COMPLETED WITHIN 48 HOURS AFTER
PLACEMENT OF ASPHALT. ALL PAY ITEMS INCLUDED IN BID PROPOSAL SHALL BE ADJUSTED WITHIN
48 HOURS.

BUILDING PAPER SHALL BE PLACED OVER ALL MANHOLES, VALVE BOXES, GRATES, ETC., SOASTO
PROTECT THE SURFACES FROM ASPHALTIC MATERIALS DURING APPLICATION OF SEAL COAT OR TACK
COAT. ASPHALT MATERIALS SHALL NOT BE PLACED, LAPPED, OR SPLASHED ONTO ADJACENT
STRUCTURES OR SURFACES. FOR STREETS THAT RECEIVE A FULL MILL APPLICATION, STREET
SURFACES ADJACENT TO MANHOLES, WATER/GAS VALVES, DRAIN GATES, BRIDGE JOINTS, CURBS,
ETC., SHALL BE COMPLETELY MILLED TO DEPTH AS SPECIFIED FOR THE STREET UNLESS OTHERWISE
DIRECTED BY THE ENGINEER. ALL MANHOLES AND VALVES SHALL BE ADJUSTED SO THAT THE RING
AND COVER ARE WITHIN %" MAXIMUM OF THE FINISHED GRADE OF THE NEW PAVEMENT. A SINGLE
PAYMENT AT THE CONTRACTOR'S UNIT BID PRICE SHALL BE MADE FOR EACH MANHOLE ADJUSTED
TO THE FINISHED GRADE OF NEW PAVEMENT. ALL UTILITY ADJUSTMENTS SHALL BE PERFORMED
WITHIN 48 HOURS OF PAVING. ALL ADJUSTMENTS SHALL CONFORM TO THE "MANHOLE AND VALVE
ADJUSTMENT" STANDARD DETAIL INCLUDED IN THE UTILITY EXCAVATION MANUAL GENERAL
REQUIREMENTS AND PROCEDURES FOR EXCAVATION IN CITY OF SAN ANTONIO PUBLIC RIGHTS OF
WAY, LATEST EDITION. DETAIL IS REVISED TO INSTALL A CIRCULAR CONCRETE COLLAR IN PLACE OF
SQUARE CONCRETE COLLAR. CIRCULAR CONCRETE COLLAR TO BE 12-INCHES THICK CENTERED ON
MANHOLE WITH FOUR RADIAL % -INCH SCORE MARKS. COLLAR DIAMETER TO BE O.D. OF RING PLUS
12". CIRCULAR CONCRETE COLLAR WILL NOT BE PAID FOR DIRECTLY, BUT SHALL BE CONSIDERED
SUBSIDIARY TO ITEM 851 AND ITEM 851A. CIRCULAR CONCRETE COLLAR SHALL BE INSTALLED FOR
ALL NEW, EXISTING, AND ADJUSTED MANHOLES.

PAVEMENT MARKERS AND MARKINGS SHALL BE INSTALLED WITHIN 15 DAYS AFTER PAVING IS
COMPLETED.

ERQSION CONTROL AND SEDIMENTATION/STORM WATER POLLUTION PREVENTION PLAN GENERAL NOTES:

THE CONTRACTOR IS RESPONSIBLE FOR DEVELOPING, IMPLEMENTING AND MAINTAINING A STORM
WATER POLLUTION PREVENTION PLAN (SW3P) FOR THE DURATION OF THE CONSTRUCTION AS
DESCRIBED IN ITEM NO. 540. COST OF PREPARING SW3P PLAN AND ALL COSTS FOR FURNISHING,
IMPLEMENTING AND MAINTAINING ANY ON SITE POLLUTION CONTROL MEASURES REQUIRED BY
THE SW3P (EG. SILT FENCING, CONSTRUCTION EXITS, GRAVEL FILTERS, ETC.) SHALL BE AT NO DIRECT
PAY.

CONTRACTOR WILL BE RESPONSIBLE FOR COMPLETING WITH TCEQ'S TPDES PROGRAM FOR
CONTROL OF SILT AND EROSION. CONTRACTOR SHALL PREPARE A SW3P AND SHALL UPDATE THE
SW3P AS NECESSARY BASED ON FIELD CONDITIONS.

ALL EROSION CONTROL MEASURES SHALL BE IN PLACE PRIOR TO ANY CONSTRUCTION ACIVITIES. THE
EROSION CONTROL MEASURES SHALL REMAIN IN PLACE AND FUNCTIONAL UNTIL AFTER THE
PROPOSED IMPROVEMENTS ARE N PLACE.

THE CONTRACTOR IS RESPONSIBLE FOR KEEPING STREETS AND SIDEWALKS ADJACENT TO THE
PROJECT FREE OF MUD AND DEBRIS FROM CONSTRUCTION AT ALL TIMES.

SEDIMENT CONTROL DEVICES SHALL BE INSTALLED PRIOR TO ANY EMBANKMENT OR EXCAVATION
WORK BEING DONE. WHEN THE PROJECT IS COMPLETE AND THE ENTIRE SITE IS COMPLETELY
STABILIZED, THE SEDIMENT CONTROL DEVICES AND ACCUMULATED SEDIMENT SHALL BE REMOVED
AND DISPOSED OF IN AN APPROVED MANNER. THE CONTRACTOR HAS THE ULTIMATE
RESPONSIBILITY FOR THE EFFECTIVE CONTROL OF EROSION AND SEDIMENTATION.

THE CONTRACTOR SHALL SEED OR SOD A COMPLETED EMBANKMENT AS SOON AS PRACTICABLE, BUT
NO LATER THAN 14 DAYS AFTER AN EMBANKMENT IS COMPLETE. ALL SODDING SHALL BE PAID FOR
UNDER ITEM NO.516.1 "SODDING" AND AT THE SINGLE UNIT PRICE AS BID PER THE CONTRACT.

THE SITE SHALL BE REVIEWED WEEKLY AND AFTER ANY MAJOR STORM EVENTS. ADJUSTMENTS AND
REPAIRS TO THE EROSION CONTROL DEVICES SHALL BE MADE AS NEEDED.

PROVIDE A COPY OF ANY REQUIRED SW3P TO THE CITY PRIOR TO BEGINNING CONSTRUCTION.

TREE PROTECTION AND PRESERVATION NOTES:

10.

NO UTILITY OR STREET EXCAVATION WORK SHALL BEGIN IN AREAS WHERE TREE PRESERVATION AND
TREATMENT MEASURES HAVE NOT BEEN COMPLETED AND APPROVED.

TREE PROTECTION FENCING SHALL BE REQUIRED AND TREE PROTECTION FENCING SHALL BE
INSTALLED, MAINTAINED, AND REPAIRED BY THE CONTRACTOR DURING SITE CONSTRUCTION (NO
SEPARATE PAY ITEM).

EXPOSED ROQTS SHALL BE COVERED AT THE END OF THE DAY USING TECHNIQUES SUCH AS
COVERING WITH SOIL, MULCH OR WET BURLAP.

NO EQUIPMENT, VEHICLES OR MATERIALS SHALL OPERATE OR BE STORED WITHIN THE ROOT
PROTECTION ZONE OF ANY TREE NEAR THE PROJECT. ROOT PROTECTION ZONE IS ONE (1) FOOT OF
RADIUS PER INCH OF DIAMETER OF THE TREE TRUNK. A 10-INCH DIAMETER TREE WOULD HAVE A
10-FOOT RADIUS PROTECTION ZONE AROUND THE TREE. ROOTS OR BRANCHES IN CONFLICT WITH
THE CONSTRUCTION SHALL BE CUT CLEANLY ACCORDING TO PROPER PRUNING METHODS. ALL OAK
WOUNDS SHALL BE PAINTED OVER WITHIN 30 MINUTES TO PREVENT OAK WILT. NO DIRECT
PAYMENT WILL BE MADE FOR TREE PRUNING.

THE CITY ARBORIST SHALL APPROVE ANY TREE REMOVAL, 207-0278.

TREES, WHICH ARE DAMAGED OR LOST DUE TO THE CONTRACTOR'S NEGLIGENCE DURING
CONSTRUCTION, SHALL BE MITIGATED TO THE CITY'S SATISFACTION.

TREES, TREE LIMBS, BUSHES AND SHRUBS LOCATED INTHE CITY STREET OR ALLEY RIGHT OF WAY OR
PERMANENT EASEMENTS WHICH INTERFERE WITH PROPOSED CONSTRUCTION ACTIVITIES MAY BE
NEATLY TRIMMED BY THE CONTRACTOR ONLY AFTER APPROVAL FROM THE PAVEMENT
ENGINEERING MANAGEMENT THROUGH THE INSPECTOR.

NO EXCESSIVE TREE TRIMMING WILL BE PERMITTED.

SAPLINGS, SHRUBS OR BUSHES TO BE CLEARED FROM THE PROTECTED ROOT ZONE AREA OF A LARGE
TREE SHALL BEREMOVED BY HAND AS DESIGNATED BY THE INSPECTOR.

ALL DEBRIS GENERATED BY THE PRUNING AND TRIMMING OF THE TREES AND/OR BUSHES SHALL
BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE DISPOSED OF PROPERLY. (NO
SEPARATE PAY ITEM)
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TRAFFIC NOTES AND SPECIAL CONDITIONS:

1.

WORK AROUND SCHOOLS SHALL BE SCHEDULED TO ELIMINATE IMPACTS TO THE SCHOOL. LANES
SHALL NOT BE CLOSED DURING THE TIME STUDENTS ARE BEING DROPPED OFF AND PICKED UP FROM
SCHOOL. WORK WITHIN A SCHOOL ZONE CAN ONLY OCCUR BETWEEN THE HOURS OF 9 AM AND 2
PM. NO ADDITIONAL PAYMENT WILL BE MADE TO THE CONTRACTOR WORK ZONE TIME
RESTRICTIONS.

IT ISTHE CONTRACTOR'S RESPONSIBILITY TO SEE THAT ALL SIGNS AND BARRICADES ARE PROPERLY
INSTALLED AND MAINTAINED. ALL LOCATIONS AND DISTANCES WILL BE DECIDED UPON IN THE FIELD
BY THE CONTRACTOR, USING THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

MULTI LANE USE TXDOT TOP'S
LOCAL STREET CLOSURES USE CITY STANDARDS
UNIQUE SITUATIONS USE TMUTCD, NEED PRIOR APPROVAL

THE CITY'S CONSTRUCTION INSPECTOR AND TRAFFIC ENGINEERING REPRESENTATIVE WILL ONLY BE
RESPONSIBLE TO INSPECT BARRICADES AND SIGNS. IF, INTHE OPINION OF THE TRAFFIC ENGINEERING
REPRESENTATIVE AND THE CONSTRUCTION INSPECTOR, THE BARRICADES AND SIGNS DO NOT
CONFORMTO ESTABLISHED STANDARDS OR ARE INCORRECTLY PLACED OR ARE INSUFFICIENT IN
QUANTITY TO PROTECT THE GENERAL PUBLIC, THE CONSTRUCTION INSPECTOR SHALL HAVE THE
OPTION TO STOP OPERATIONS UNTIL SUCH TIME AS THE CONDITIONS ARE CORRECTED. IF THE NEED
ARISES, ADDITIONAL BARRICADES AND DIRECTIONAL DEVICES MAY BE ORDERED BY THE TRAFFIC
ENGINEERING REPRESENTATIVE AT THE CONTRACTOR'S EXPENSE. IT IS THE CONTRACTOR'S SOLE
RESPOSIBILITY TO SEE THAT ALL TRAFFIC CONTROL DEVICES ARE PROPERLY INSTALLED AND
MAINTAINED AT THE JOB SITE IN ACCORDANCE WITH THE PLANS, SPECIFICATIONS AND RELATED
INDUSTRY STANDARDS AND REGULATIONS. THESE NOTES DO NOT, IN AND OF THEMSELVES,
CONSTITUTE A TRAFFIC CONTROL PLAN. IN THE EVENT THAT THESE PLANS DO NOT INCLUDE TRAFFIC
CONTROL, OR THAT THE CONTRACTOR WISHES TO VARY FROM TRAFFIC CONTROL INCLUDED WITH
THESE PLANS, HE SHALL SUBMIT FOR REVIEW A TRAFFIC CONTROL PLAN SEALED BY A PROFESSIONAL
ENGINEER REGISTERED IN THE STATE OF TEXAS, INCLUDING A SIGN AND BARRICADE PLAN
CONFORMING TO THE REQUIREMENTS OF THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES. THE CITY'S CONSTRUCTION OBSERVER/INSPECTOR (CO!) AND THE TRAFFIC ENGINEERING
REPRESENTATIVE WILL ONLY BE RESPONSIBLE TO INSPECT THE TRAFFIC CONTROL DEVICES BEING
DEPLOYED. IF, INTHE OPINION OF THE TRAFFIC ENGINEERING REPRESENTATIVE AND THE COI, THE
TRAFFIC CONTROL DEVICES DO NOT CONFORM TO ESTABLISHED STANDARDS OR ARE INCORRECTLY

PLACED OR ARE INSUFFICIENT IN QUANTITY TO PROTECT THE GENERAL PUBLIC, THE COI SHALL HAVE .

THE OPTION TO STOP CONSTRUCTION OPERATIONS AT NO EXPENSE TO THE CITY UNTIL SUCHTIME
AS THE CONDITIONS ARE CORRECTED BY THE CONTRACTOR.

FOR STREETS LISTED ON THIS CONSTRUCTION CONTRACT, THE CONTRACTOR SHALL SUBMIT A
ENGINEERED TRAFFIC CONTROL PLANTO THE CITY OF SAN ANTONIO TWO WEEKS PRIORTO
COMMENCING WORK.

PRIOR TO STARTING CONSTRUCTION, THE CONTRACTOR SHALL CONTACT THE CITY OF SAN ANTONIO
TRAFFIC OPERATIONS SECTION AT 207-7765 FOR A TRAFFIC SIGN AND TRAFFIC SIGNAL INVENTORY,
PRIOR TO COMPLETION OF THE CONTRACT AND REMOVAL OF THE BARRICADES. THE CONTRACTOR
SHALL AGAIN CONTACT THE TRAFFIC OPERATIONS SECTION. THE BARRICADES SHALL NOT BE
REMOVED UNTIL ALL APPLICABLE PERMANENT TRAFFIC SIGNS AND SIGNALS ARE IN PLACE.

IT IS THE CONTRACTOR'S RESPONSIILITY TO OBTAIN AND MAINTAIN TEMPORARY STOP SIGNS AND
ALL OTHER TRAFFIC CONTROL DEVICES REQUIRED PROTECTING THE GENERAL PUBLIC. IF THE CITY OF
SAN ANTONIO HAS REMOVED PERMANENT STOP SIGNS, THE CONTRACTOR SHALL REQUEST THAT
THE SIGNS BE RETURNED TO THE CONSTRUCTION SITE TO BE REINSTALLED BY THE CONTRACTOR. ALL
PERMANENT SIGNS OR TRAFFIC CONTROL DEVICES MISSING OR DAMAGED UPON COMPLETION OF
CONSTRUCTION SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE.

THE CONTRACTOR SHALL MAINTAIN TRAFFIC ON THE PROJECT STREETS THROUGHOUT
CONSTRUCTION. INTHE EVENT THE CONTRACTOR MUST CLOSE A STREET TO TRAFFIC, HE SHALL
OBTAIN PERMISSION FROM THE TRANSPORTATION & CAPITAL IMPROVEMENTS DEPARTMENT AND
SHALL PROVIDE A MINIMUM FORTY EIGHT (48) HOURS NOTICE TO THE FIRE DEPARTMENT AND
POLICE DEPARTMENT.

AS WORK PROGRESSES, LOCATION OF TEMPORARY TRAFFIC CONTROL DEVICES WILL BE ADJUSTED
AND MODIFIED, AS NECESSARY BY THE CONTRACTOR AT THE CONTRACTOR'S EXPENSE. THE
CONTRACTOR SHALL SUPPLY TWO PORTABLE, CHANGEABLE MESSAGE SIGNS FOR THE USE
THROUGHOUT THE CONTRACT, WITH A THIRD SERVING AS BACKUP IN THE EVENT ONE BREAKS
DOWN.

10.

11,

12.

13.

14,

15.

16.

17.

18.

19.

20.

21.

22,

IF THE NEED ARISES, ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES, SPECIAL DIRECTIONAL
DEVICES AND/OR BUSINESS NAME SIGNS MAY BE ORDERED BY THE TRAFFIC ENGINEERING
REPRESENTATIVE AT THE CONTRACTOR'S EXPENSE THROUGHOUT THE DURATION OF THE CONTRACT

THE CONTRACTOR MUST MAINTAIN ALL STREETS WITHIN PROJECT LIMITS OPEN TO THROUGH
TRAFFIC BY REPAIRING TRENCHES, POTHOLES, LEVELING UP WITH ASPHALT, ETC. AT NO DIRECT
PAYMENT, WITH THE COST TO BE INCLUDED IN OTHER ITEMS.

WHEN CONSTRUCTION WORK NECESSITATES THE UTILIZATION OF VEHICLE PATHS OTHER THAN THE
LANES NORMALLY USED, TRAFFIC CONTROL MARKINGS NO LONGER APPLICABLE SHALL BE REMOVED
AND APPROVED TEMPORARY PAVEMENT MARKINGS AND SIGNS INSTALLED IN ACCORDANCE WITH
PART VI-D OF THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ALL TEMPORARY TRAFFIC CONTROL DEVICES, ETC. SHALL BE PROVIDED BY THE CONTRACTOR
WITHOUT DIRECT PAYMENT, UNLESS OTHERWISE NOTED OR STATED. TEMPORARY TRAFFIC
CONTROL DEVICES SHALL CONFORM TO THE CITY'S "TYPICAL SIGN AND BARRICADE STANDARDS"
SHEETS AND TO THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

THE CONTRACTOR WILL BE RESPONSIBLE FOR FURNISHING ALL RESIDENTS AND BUSINESSES WITH AN
INFORMATION FLYER ON ALL JOBS DURING CONSTRUCTION.

ANY DAMAGE TO PERMANENT TRAFFIC SIGNALS, THE CONTROLLER BOX, LOOPS OR CONDUITS
DURING OR UPON COMPLETION OF THE PROJECT SHALL BE REPAIRED OR REPLACED AT THE
CONTRACTOR'S EXPENSE. THE DECISION TO REPA!R, AS OPPOSED TO REPLACE, THE DAMAGED
EQUIPMENT SHALL BE MADE BY THE CITY'S TRAFFIC ENGINEER.

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE LANE OPEN TO TRAFFIC AT ALL TIMES.
UNIFORMED OFF-DUTY POLICE OFFICER SHALL BE ON SITE IF ONE LANE CANNOT REMAIN OPEN. FOR
PROJECTS THAT REQUIRE A POLICE OFFICER, THE CONTRACTOR WIL NOT BE ALLOWED TO START ANY
FORM OF CONSTRUCTION UNTIL THE POLICE OFFICER IS DIRECTING TRAFFIC.

OFF DUTY POLICE OFFICERS WILL BE REQUIRED AS DIRECTED BY THE TRAFFIC ENGINEER. PAYMENT
WIL BE MADE UNDER ITEM SUP 2 POLICE OFFICER. THIS WILL BE A REQUIREMENT WHERE TWO-WAY
TRAFFIC IS TO BE MAINTAINED. ALL OFF DUTY OFFICERS AND CONTRACTOR CREWS HANDLING
TRAFFIC MUST BE LISTED AS CERTIFIED OR QUALIFIED FLAGGERS BY CONTRACTOR.

THE CONTRACTOR SHALL SCHEDULE HIS WORK SUCH THAT EACH STREET WILL BE SUBSTANTIALLY
COMPLETE PRIOR TO MOVING HIS CONSTRUCTION OPERATION TO ANOTHER STREET. MORE THAN
ONE STREET CAN BE UNDER CONSTRUCTION WITH THE PRIOR APPROVAL FROM THE CITY AND EACH
STREET HAS CONTINUOUS, ACTIVE AND UNINTERRUPTED CONSTRUCTION OPERATION ON THAT
STREET.

CONTACT THE CITY TRAFFIC OPERATIONS AT 210-207-7765 PRIOR TO ANY MILLING.

ALL EXISTING PAVEMENT MARKERS SHALL BE REMOVED BY THE CONTRACTOR ONLY AS THE WORK
PROGRESSES AND AS APPROVED BY THE ENGINEER. THIS WORK WILL NOT BE PAID FOR SEPERATELY,
BUT SHALL BE CONSIDERED SUBSIDARY TO THE VARIOUS BID ITEMS. MATERIALS REMOVED SHALL
BECOME THE PROPERTY OF THE CONTRACTOR, AND SHALL BE DISPOSED OF PROPERLY.

THE CONTRACTOR SHALL NOT COMMENCE WORK ON A STREET PRIOR TO 8 AM. THE PLACEMENT
AND MOVEMENT OF SIGNS AND BARRICADES CONSTITUTES WORK AND SHALL NOT BE STARTED
UNTIL AFTER THE 8 AM TIME FRAME.

THE CONTRACTOR SHALL MAINTAIN CONTINUOUS ACCESS TO ALL INTERSECTING STREETS UNLESS
OTHERWISE SHOWN ON THESE PLANS. WHEN CONTINUOUS ACCESS IS SCHEDULED TO BE BLOCKED,
THE CONTRACTOR SHALL CONTACT THE DISPATCHERS FOR THE FIRE DEPT AND EMS AT (210)
227-8341 AND THE POLICE DEPT AT (210) 207-2257, TO APPRISE THEM OF THE PENDING STREET
CLOSURE AT LEAST FORTY-EIGHT (48) HOURS IN ADVANCE. IF THE CLOSURE FALLS ALONG A BUS
ROUTE, THE CONTRACTOR SHALL ALSO CONTACT VIA AT (210) 362-5220. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR PROVIDING SUITABLE ACCESS ACCOMMODATIONS FOR SCHOOL CHILDREN AND
PEDESTRIANS.

THE CONTRACTOR SHALL MAINTAIN EITHER THE EXISTING OR TEMPORARY STREET NAME SIGN AT
EACH INTERSECTION ONSITE THROUGHOUT CONSTRUCTION. IF THE EXISTING STREET NAME SIGNS
ARE USED, THEY MUST BE MAINTAINED IN THE CONDITION ENCOUNTERED PRIOR TO THE BEGINNING
OF CONSTRUCTION, AND BE TURNED IN TO THE CITY INSPECTOR AT THE END OF THE PROJECT. IF
TEMPORARY SIGNS ARE USED DURING THE CONSTRUCTION, THEY SHALL HAVE A MINIMUM OF
4-INCH LETTERS, AND MAY BE FABRICATED WITH CONSTRUCTION ZONE MATERIAL (BLACK LEGEND
ON ORANGE BACKGROUND, USING PLYWOOD, SUBSTRATE, ETC.)

23. AFTER THE CONTRACTOR HAS MADE THE REQUIRED MANHOLE AND VALVE ADJUSTMENTS, IT SHALL
BE THE CONTRACTOR'S RESPONSIBILITY TO PROPERLY BARRICADE AND MAINTAIN THE BARRICADES

24.

25.

26.

27.

28.

29.

30.

TO ENSURE THAT THE PUBLIC 1S SAFEGUARDED WHILE TRAVELING WITHIN THE CONSTRUCTION

AREA. THE CONTRACTOR SHALL CONTACT THE TRAFFIC ENGINEER FOR A REVIEW OF THE ADEQUACY

OF THE BARRICADES. THERE WILL BE NO SEPARATE PAYMENT FOR THISITEM.

ALL TRAFFIC CONTROL DEVICES, PLACEMENT AND ACTIVITIES SHALL BE AS PER THE LATEST EDITION

OF THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (TXMUTCD). IF THERE IS ANY

CONFLICT BETWEEN THE TXMUTCD AND TRAFFIC CONTROL REQUIREMENTS WITHIN THE CONTRACT

DOCUMENTS, THE CONTRACTOR SHALL NOTIFY THE ENGINEER IMMEDIATELY.

FOR STREETS WHICH ACCOMMODATE FOUR (4) OR MORE TRAFFIC LANES, THE FOLLOWING
RESTRICTIONS WILL APPLY:

A.

B.

FLASHING WARNING LIGHTS AND/OR FLAGS SHALL BE USED TO CALL ATTENTION TO ALL ADVANCE

TWO-WAY TRAFFIC SHALL BE MAINTAINED.

A MINIMUM OF TWO LANES SHALL REMAIN OPEN FOR TRAFFIC.

NO MORE THAN 1,000 LINEAR FEET OF A ROADWAY LANE MAY BE CLOSED DURING

CONSTRUCTION OPERATION.

A MINIMUM OF ONE (1) OFF-DUTY POLICE OFFICER SHALL BE REQUIRED ON SITE DURING
BASE FAILURE REPAIR, MILLING AND H.M.A.C. OVERLAY OPERATIONS.

WARNING SIGNS.

SIGNS WHICH READ "CONSTRUCTION AHEAD, TRAFFIC DELAYS TO BE EXPECTED" SHALL BE PLACED AT
EACH END OF WORK AREA. SAID SIGNS SHALL BE 60"X30" AND SHALL BE ORANGE WITH BLACK

LETTERING.

ALL TRAFFIC MARKINGS SHALL BE PLACED IN ACCORDANCE WITH THE CITY TRAFFIC ENGINEER. HE
SHALL BE GIVEN A MINIMUM OF SEVENTY-TWO (72) HOURS NOTICE PRIOR TO THE APPLICATION OF

ANY MARKINGS.

THE CONTRACTOR SHALL NOTIFY THE TEXAS DEPARTMENT OF TRANSPORTATION PRIORTO
WORKING AT THE INTERSECTION OF ANY STATE OWNED OR MAINTAINED ROADWAY.

ALL STREETS, FOR THEIR FULL WIDTH, SHALL BE OPENED TO TRAFFIC AT THE END OF EACH WORK

PERIOD.

MO,
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TRAFFIC NOTES AND SPECIAL CONDITIONS: (CONTINUED)

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

AT NO DIRECT PAYMENT, APPROVED TEMPORARY SHORT-TERM EXPENDABLE PAVEMENT MARKINGS
SHALL BE PROVIDED TO DELINEATE LANE CONTINUITY PRIOR TO THE APPLICATION OF STANDARD
MARKINGS BY THE USE OF FLEXIBLE RELECTIVE ROAD MARKER TABS. ONCE THE EXISTING STANDARD
PAVEMENT MARKINGS HAVE BEEN OBLITERATED, SUCH TABS SHALL REMAIN IN PLACE FOR A
MAXIMUM OF FOURTEEN (14) DAYS AFTER WHICH TIME STANDARD THERMOPLASTIC PAVEMENT
MARKINGS MUST BE APPLIED. AT THE CONTRACTOR'S OPTION, THE CONTRACTOR MAY APPLY
STANDARD PAINTED MARKINGS PRIOR TO THE APPLICATION OF THE THERMOPLASTIC MARKINGS
FOR AN INTER!M PERIOD OF TIME. SUBSEQUENT TO AN INITIAL APPLICATION OF STANDARD PAINTED
MARKING, REPEATED APPLICATIONS OF SUCH MAY BECOME NECESSARY UNTIL STANDARD
THERMOPLASTIC TRAFFIC MARKINGS ARE IN PLACE. AS A FUNCTION OF THE MARKINGS EFFECTIVE
VISIBILITY, THE ENGINEER WILL DETERMINE WHEN RE-APPLICATION OF THE PAINTED MARKINGS IS
NECESSARY. PAINTED MARKINGS SHALL BE APPLIED TO DELINEATE FULL CENTERLINES AND LANE
LINES AND WILL REQUIRE GLASS BEADS. PAYMENT OF INITIAL PAINTED MARKING APPLICATION AND
ALL REPEATED APPLICATIONS OF PAINTED MAKINGS SHALL BE AT NO DIRECT PAYMENT.

CONTRACTOR TO CONTACT THE CITY TRAFFIC ENGINEER OFFICE AT 207-7758 FORTH-EIGHT (48)
HOURS PRIOR TO SIDEWALK AND CURB CONSTRUCTION WHERE CITY OWNED TRAFFIC FACILITIES
EXIST. CONTRACTOR SHALL SECURE APPROVAL FROM ENGINEER OR PROJECT MANAGER PRIOR TO
SUCH CONSTRUCTION. NO WIRE SPLICES SHALL BE MADE QUTSIDE THE PULL BOX. IF WIRES SHOULD
BE CUT OUTSIDE THE PULL BOX BY THE CONTRACTOR, SAID CONTRACTOR SHALL THEN REPLACE THE
ENTIRE WIRE AT NO EXTRA PAY.

LOCATION AND LAYOUTS OF DETECTOR LOOP REPLACEMENTS SHALL BE VERIFIED BY THE CITY
ENGINEER PRIOR TO THEIR REMOVAL AND INSTALLATION.

PAVEMENT MARKINGS ARE TO BE COMPLETED NO LATER THAN SEVEN (7) DAYS AFTER
MAINTENANCE APPLICATION IS PLACED. PERMANENT PAVEMENT MARKINGS SHALL BE APPLIED
PRIOR TO THE OPENING OF THE COMPLETED STREET TO TRAFFIC. TEMPORARY ADDITIONAL
SHORT-TERM EXPENDABLE PAVEMENT MARKINGS MAY BE PROVIDED PRIOR TO THE APPLICATION
OF PERMANENT MARKINGS IN MINIMUM LENGTHS OF 36", OR RAISED PAVEMENT MARKINGS TO
DELINEATE CONTINUITY UNTIL SUCH TIME AS STANDARD PAVEMENT MARKINGS IN NORMAL
LENGTHS CAN BE PLACED AT NO DIRECT PAYMENT.

CONTRACTOR TO CONTACT CITY TRAFFIC ENGINEER SEVEN (7) DAYS PRIOR TO COMMENCING WORK
ON STREETS WITH BIKE LANES. BIKE LANE MARKING LAYOUT SHALL BE PROVIDED TO THE
CONTRACTOR BY THE CITY TRAFFIC ENGINEER.

DURING ASPHALT OVERLAY, THE CONTRACTOR SHALL ALLOW RESIDENTS TRAFFIC ACCESSTO THE
STREET WITH PROPER GUIDANCE, DIRECTION, FLAGMEN AND TRAFFIC CONTROL, AND ONLY AT SUCH
TIME THAT DAMAGE WILL NOT OCCUR TO THE NEW ASPHALT OVERLAY OR TO THE VEHICLES. THIS
INCLUDES BUT IS NOT LIMITED TO DAMAGE RESULTING FROM TACK COAT ON THE VEHICLES PAINTED
SURFACES.

IN SO FAR AS POSSIBLE, THE CONTRACTOR SHALL SCHEDULE AND CONDUCT STREET OPERATIONS IN
THE INTERSECTIONS AS RAPIDLY AS POSSIBLE TO MINIMIZE THE LENGTH OF TIME THE
INTERSECTIONS WILL BE CLOSED TO TRAFFIC.

THE CONTRACTOR IS RESPONSIBLE FOR REPAIRING ALL STREETS OUTSIDE OF THE PROJECT LIMITS
WHICE ARE DAMAGED DUE TO CONSTRUCTION ACTIVITIES. THE CITY'S STREET ENGINEER MUST
APPROVE THE REPLACED SECTION. THERE WILL BE NO DIRECT PAYMENT FOR THIS WORK. THE COST
ISTO BE INCLUDED IN OTHER ITEMS.

IF REQUIRED, A BARRICADE COMPANY SHALL SUPPLY THE CONTRACTOR WITH A SUFFICIENT
NUMBER OF QUALITY STANDARD BARRICADES AND OTHER TRAFFIC CONTROL DEVICES BY
M.U.T.C.D. STANDARDS AS NEEDED. THE BARRICADE COMPANY SHALL ALSO SUPPLY THE
CONTRACTOR WITH TWO (2) FULL TIME QUALIFIED PERSONNEL WHOSE SOLE RESPONSIBILITIES
PERTAINING TO THIS PROJECT ARE TO ESTABLISH AND MAINTAIN PROPER CONSTRUCTION WORK
ZONE TRAFFIC CONTROL AND RELATED DEVICES. THESE PERSONS SHALL PROVIDE DOCUMENTED
EVIDENCE THEY HAVE RECEIVED SPECIALIZED TRAINING IN CONSTRUCTION WORK ZONE TRAFFIC
CONTROL WITHIN TWO YEARS OF THE CONTRACT DATE. ANY AND ALL TRAFFIC CONTROL DEVICES
NEEDED AND NECESSARY PERSONNEL WILL BE THE CONTRACTOR'S EXPENSE.

THE CONTRACTOR MUST CONTACT THE CITY'S COI FORTY EIGHT (48) HOURS IN ADVANCE (NOT
INCLUDING WEEKENDS) OF ANY MINOR STREET CLOSURE. IT WILL BE THE CONTRACTOR'S
RESPONSIBIILTY TO ADVISE THE COI TEN (10) DAYS IN ADVANCE TO ARTERIAL TOTAL STREET
CLOSURE. THIS MUCHTIME IS NECESSARY TO INSTALL ADVISORY SIGNS AND GIVE THE MOTORIST A
MINIMUM OF SEVEN (7) DAYS NOTICE OF THE STREET CLOSURE. THE COI, AFTER BEING NOTIFIED,
WILL CONTACT THE TRAFFIC ENGINEERING OFFICE TO MAKE THE NECESSARY ARRANGEMENTS.
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GENERAL NOTES:

1. IT IS THE CONTRACTORS RESPONSIBILITY TO NOTIFY THE
TRAFFIC ENGINEERING DIVISION AT 207-2075 TO SCHEDULE
THE INSPECTION OF THE SPEED CUSHIONS.

20
0 2. CONTRACTOR SHALL CONTACT THE CONSTRUCTION
TYPICAL — 3 COORDINATOR AT 207-2075 BEFORE ANY STREET IS TEMPORARILY
1 CLSOED FOR CONSTRUCTION.

&

250

FACE OF CURB OR
EDGE OF PAVEMENT\

o>

3. NO PART OF A SPEED CUSHION SHALL BE LOCATED IN FRONT

1

OF A DRIVEWAY APPROACH. RATHER THEY SHOULD BE A MINIMUM

OF 6 FEET FROM THE EDGE OF DRIVEWAY, WHEN PRACTICAL.

12" REFLECTIVE WHITE 12" REFLECTIVE WHITE m <
4. SPEED CUSHIONS SHOULD BE PLACED AS CLOSE AS POSSIBLE
STRIPE (ITEM 536.5) STRIPE (ITEM 536.5) [ 1] i TO PROPERTY LINES INSTEAD OF MID-LOT, WHERE PRACTICAL.
wi
t——————pigll-----———— == m ——————————— t 5. SPEED CUSHIONS SHOULD BE INSTALLED AT A RIGHT ANGLE
— ] = TO THE CENTERLINE TANGENT OF THE ROADMAY.
e FACE OF CURB OR 6. CONTRACTOR SHALL NOT OPEN SPEED CUSHION TO TRAFFIC
EDGE OF PAVEMENT UNTIL ALL REQUIRED WARNING SIGNS AND MARKINGS ARE
: COMPLETE.
' WiI-3 - §
| 250" TYPICAL @ SILEC?AL s?cu (HUMP SYMBOL SIGN)

SPEED HUMP TYPE 3

(TYPICAL)

NTS

@ GEEAL S2on (i AHEAD SYMBOL SIGN)

@ W13-1 ADVISORY SPEED SIGN (20MPH)

EDGE DETAIL

STANDARD CURB

NTS
L] M 1 n
. WY olbie
3" MAX ASPHALT SPEED CUSHION
PERMANENT ‘THERMOPLASTIC /-FACE OF CURB (SPECTIAL SPEC. ITEM 798)
PAVEMENT MARKINGS S 777 4
APPLIED TO ASPHALT1 .
CUSHION (WHITE) A |
1
FACE OF CURB OR —T]
EaCEROr (CUREIOR ] EXISTING PAVEMENT
o
™~
TYPE *B’ —<] NO CURB
MARKINGS e
13 MR rhe
[ = ASPHALT SPEED CUSHION
(SPECTIAL SPEC. ITEM 798)
4" REFLECTIVE WHITE "5.51.1@; OGE OF PAVEERT ]
MA
STRIPE (ITEM 536.2) 4" REFLECTIVE WHITE s AT . o s i
12* REFLECTIVE WHITE STRIPE (ITEM 536.2) B ’
STRIPE (ITEM 536.5) ENISIING: PAVEMENT
SPEED HUMP CONFIGURATION DETAIL CURD AND GUTTER JUNE 2016
NTS
NTS u
1/ GUTTER 12" TAEEFL
ASPHALT SPEED CUSHION
(SPECTIAL SPEC. ITEM 798)
PAVEMENT WIDTH INo. OF HuMPS f”)’ ”(U'V)”’ ‘(EA')’ H(U"’)'P ?AS’ H(U'V)'P ?A')’ H(U'V)'P ?A'; H(UN)'P fA')) %} 7777, —_——————
: IN IN IN IN IN IN IN IN IN IN IN / / \_
30 3 335 75 34 75 34 75 335 . : EXISTING PAVEMENT CITY OF SAN ANTON IO
36 4 48 75 12 75 12 75 12 75 48 - . TRANSPORTATION AND CAPITAL IMPROVEMENTS
40 a 48 75 28 75 28 75 28 75 28 - - FACE OF CURB
44 4 48 75 44 75 44 75 44 75 48 - - ASPHALT CONCRETE SPEED
CUSHION TYPE III DETAIL
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NOTE:

1.

2.

3.

CONTRACTOR TO TAKE INTO ACCOUNT COMPACTION
TO ACHIEVE REQUIRED DIMENSIONS.

SPEED HUMP HEIGHT SHALL BE 3" MINIMUM WITH
A MAXIMUM HEIGHT OF 3/" AFTER COMPACTION.

ASPHALT MILL AND OVERLAY LIMITS TO BE VERIFIED BY

THE ENGINEER OR PROJECT MANAGER PRIOR TO INSTALLATION

OF TYPE III SPEED CUSHION. CITY MAY CHOOSE TO COMPLETE

BASE AND PAVEMENT REPLACEMENT AS PART OF MILL AND OVERLAY
LIMITS. BASE AND PAVEMENT REPLACEMENT SHALL FOLLOW CITY OF
SAN ANTONIO SPECTIFICATION 230. PAYMENT FOR BASE AND PAVEMENT
REPLACEMENT SHALL FOLLOW CoSA ITEM 230.

EXISTING RUBBER CUSHIONS THAT ARE REMOVED FOR INSTALLATION
OF TYPE III SPEED CUSHIONS SHALL BECOME THE PROPERTY OF
THE CONTRACTOR.

ACTUAL MILL AND OVERLAY LIMITS TO VARY DEPENDING ON CONDITION

OF EXISTING PAVEMENT. PAYMENT FOR MILL LIMITS TO BE UNDER ITEM
208.1 SALVAGING, HAULING, & STOCKPILING RECLAIMABLE ASPHALTIC

MATERIAL.
/SEE NOTES
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NTS

JUNE 2016
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SIDEWALK 2'MIN. DETECTABLE WARNING.
RAMP | ~~ SEE NOTE &

WARNING. SEE NOTE 5.

OF

NOTE:

1. INNER SIDEWALK RAMPS MUST START AT THE
EDGE OF THE 5§'MID LANDING. THE EDGE OF THE
STREET ACCESS LANDING MAY NOT NECESSARILY
OCCUR AT THE BEGINNING OF THE CURB RETURN.

TYPICAL g
CONCRETE —*T-

SIDEWALK i
TYPICAL SIDEWALK RAMP — TYPE | lﬁs

SIDEWALK ABUTS THE CURB
SCALE :1"=10'

S /;:z:;

L EIES e

T l \Z’MIN-, DEI'EC'TAB-LE WARINING. \\
o — A SEE NOTE 5§,
c c -~ CONCRETE
1 f CURB
TYPICAL SIDEWALK RAMP — TYPE |I

USED AT TEE INTERSECTIONS WHERE SIDEWALK ABUTS CURB
1T =10'

GENERAL NOTES

1. WHEN POSSIBLE SIDEWALKS SHOULD BE PLACED NEXT TO THE PROPERTY LINE, ALLOWING A MININMUM OF
1 FOOT BUFFER. DEVIATION OF THE PATHWAY FROM A STRAIGHT LINE IS ENCOURAGED TO AVOID TREES OR
OTHER OBSTRUCTIONS

2, FOR LOCAL TYPE "A" STREETS, SIDEWALKS SHALL HAVE A MINIMUM UNOBSTRUCTED WIDTH OF 4'AND
g SEEARATED FROM THE CURB, THE SIDEWALK SHALL BE LOCATED A MINIMUM OF 2'FROM THE BACK
F CURB,

3. FOR OTHER THAN LOCAL TYPE "A" STREETS, SIDEWALKS SHALL HAVE A MINIMUM UNOBSTRUCTED
WIDTH OF 4'AND SEPARATED A MINIMUM OF 2 FROM THE BACK OF CURB OR AS AN OPTION, THE
SIDEWALK SHALL HAVE A MINIMUM WIDTH OF 6 WHEN LOCATED AT THE BACK OF CURB.

4, SIDEWALK RAMP LENGTHS PRESENTED IN TABLE 1 ARE GUIDEUINES ONLY. SIDEWALK RAMP LENGTHS
SHALL BE OF SUFFICIENT LENGTH TO MAINTAIN 8.33% (1:12) MAXIMUM SLOPE,

5, ALL CURB-RAMPS OR LANDINGS ABUTTING THE CROSSWALK SHALL HAVE A DETECTABLE WARNING 24 INCHES
DEEP (IN THE DIRECTION OF PEDESTRIAN TRAVEL) AND EXTENDING THE FULL WIDTH OF THE CURB RAMP
OR LANDING, THE DETECTABLE WARNING SHALL CONSIST OF RAISED TRUNCATED DOMES, ALIGNED IN A
GRID PATTERN WITH A DIAMETER OF A NOMINAL 0.9 INCHES (23 MM), A HEIGHT OF NOMINAL 0.2 INCHES
(6 MM) AND A CENTER-TO-CENTER SPACING OF NOMINAL 235 INCHES (60 MM). THE DETECTABLE WARNING
SURFACE SHALL BE A CAST-IN-PLACE TILE CONFORMING TO THE CITY OF SAN ANTONIO STANDARD SPECIF-
CATIONS OR PAVERS CONFORMING TO TXDOT STANDARD PED-05, PEDESTRIAN FACILITIES.

6. DETECTABLE WARNINGS SHALL CONTRAST VISUALLY WITH ADJOINING SURFACES, ETHER IJGHI’-ON—DI%.F{K1
%ﬁmk—gg;ﬁ}%g THE MATERIAL USED TO PROVIDE CONTRAST SHALL BE AN INTEGRAL PART OF THI

7. SIDEWALK RAMP TYPE V SHALL BE USED ONLY WHERE THERE IS SIGNIFICANT RESTRICTION
WITHIN THE PARKWAY TO CONSTRUCT TYPE | OR TYPE lll RAMPS.

B. CONSTRUCTION OF ALL WHEELCHAIR RAMPS TO BE INCLUDED UNDER ITEMS "500 — CONCRETE CURB, GUTTER,
émlle F?EODNCREI.E CURB AND GUTTER® AND /OR ‘502 — CONCRETE SIDEWALKS", RAMP SURFACE SHALL'BE BRUSH

8, THESE DETAILS ARE FOR REFERENCE ONLY, ACTUAL LOCATIONS OF WHEELCHAIR RAMPS TO BE SHOWN
SHLF?YO%STRUC“gEI PLANS, CITY CONSTRUCTION INSPECTOR CAN ADJUST LOCATIONS FOR SAFETY OR

10. SIDEWALKS LESS THAN & FEET IN WIDTH SHALL BE PROVIDED WITH A PASSING SPACE AT A MAXIMUM
SPACING OF 200 FEET.

1. WHEELCHAIR RAMP SHALL BE CONSTRUCTED WITH 4" CLASS °A" CONCRETE AND 2° MINIMUM GRAVEL,
CRUSHED ROCK OR FLEXIBLE BASE MATERIAL

12, REINFORCING STEEL SHALL BE #3 BARS AT 18" O.CEW.OR 6" x 6" - W2.0 x W2.9 WIRE MESH.

13. SIDEWALK GRADES SHALL NOT EXCEED THE GRADE ESTABLISHED FOR THE ADJACENT ROADWAY, ANY SIDEWALK
CONSTRUCTION THAT DEVIATES FROM THE NATURAL GRADE OF THE ROADWAY TO CREATE A GRADE STEEPER

THAN THE EXISTING ROADWAY WILL REQUIRE RAMPS, HANDRAILS AND RESTING PLATFOAMS TO BE CONSTRUCTED

IN ACCORDANCE WITH ADA AND TAS STANDARDS

14, SIDEWALK CROSS GRADE SHALL HAVE A MAXIMUM SLOPE OF 2% LANDINGS SHALL HAVE A MAXIMUM SLOPE
OF 2% IN ANY DIRECTION.

15. THE CHANGE OF GRADE BETWEEN ADJACENT SURFACES SHALL BE LESS THAN 11% THE CHANGE OF GRADE
SHALL BE DEFINED AS THE ALGEBRAIC DIFFERENCE OF THE ADJACENT SURFACE SLOPES IN THE CASE OF A
STREET ACCESS RAMP DESIGNED AT THE 833% MAXIMUM SLOPE, THE ADJACENT PAVEMENT CROSS SLOPE
SHALL BE LESS THAN 267% (L.E 8.33-{-267)=11). IN ADDITION, THE ADJACENT PAVEMENT CROSS SLOPE
SHALL BE LESS THAN OR EQUAL TO b5%.

16.IF THE CHANGE OF GRADE BETWEEN ADJACENT SURFACES IS GREATER THAN OR EQUAL TO 11%, A LEVELING

B “|
2'MIN. DETECTABLE WARNING
EE NOTE 5.

-_’|MIN_|""/ __"hm /~\

i
s

2 MiN. DETECTABLE
WARNING. SEE

CURB AND SIDEWALK BEYOND

| 4MIN.SIDEWALK |
[ 2% MAX. '

4 CLASS *A" GONCRETE ——_| i : = ASPHALT
2 0 ——————

LOW CURB
WITH ASPHALT)

#3 BARS @ 18" O.CEW.
OR 6" x 6" - W2.0 x W28

2° MINIMUM

2 MIN. DETECTABLE WARNING, GRAVEL, CRUSHED — BASE
NOTE &,

SECTION A-A

SCALE :1"=4'

CURB

NOTE & D CONCRETE —__ CURB AND SIDEWALK BEYOND
SIDEWALK M, TYPE 11 & IV RAMPS) |
2= i SEONNNG. OF = SEE NOTE 2 & Low CuRs
x BEGINNING OF CURB RETURN (18" MIN. RAD) 4 MiN, SIDEWALK, | o FUASSH ASPHALT)
CLRE RETURN
NOTE: — 4" CLASS "A" CONGRETE
T START AT THE EDGE OF
NG THEA SO BEtOF THE S ¥ SALeT ACCRSS LANDING THE TOP. EDGE
7 OF THE RAMP MAY NOT NECESSARILY OCCUR AT
STREET ACCESS LANDING MAY NOT NECESSARILY O A AANC T RS Yo
OCCUR AT THE BEGINNING OF THE GURB RETURN.
b=~ 2, TYPE V RAMPS MUST HAVE 18" MIN. RADIUS. #3BARS @ 16" OCEM.
OR 6" x 6" - W28 x W29
TYPICAL SIDEWALK RAMP — TYPE V ZuNMM ”
SIDEWALK ABUTS CURB GRAVEL, CRUSHED BASE ®
o ROGK O IFIEXRIE SEE NOTE 15 & 16
Bl BASE MATERIAL
SECTION B-B
SCALE : 1"=4'
TYPICAL SIDEWALK RAMP — TYPE | LOW SIDE RAMP [ 5 MIN. LANDING HIGH SIDE RAMP |
TOP_OF ASPHALT
SIDEWALK SEPAMED1 ;HOM CURB . [— . OF ASPH
_ 833% max.
; :
TYPICAL
CONCRETE
i SECTION C-C
CURB PROFILE WHERE SIDEWALK ABUTS CURB
SCALE :1"=4'
4 $ GRASS LOW SIDE RAMP &' MIN, LANDING HIGH SIDE RAMP o
iiiiies” : = PARKWAY —=
Ay ‘ > "
I... _.l o M ™ MK
MIN MlN S CONGFETE TOP OF ASPHALT
~ZMN DETECTABLE. WARNING CURB ~ PAVEMENT
SEE No
D o B A
.‘—1 2 , e :
TYPICAL SIDEWALK RAMP — TYPE T D
USED AT TEE INTERSECTIONS WHERE SIDEWALK IS SEPARATED FROM CURB SECTION D
SCALE :1"=10' CURB PROFILE WHERE SIDEWALK IS SEPARATED FROM CURB
SCALE :1"=4'
: TABLE 1
f\’NOT TO EXCEED 200 __i C'BY'E!C%A&E (SEE NOTE 4)
| SIDEWALK T SIDEWALK RAMP LENGTH (1:12)
_l—\_ SLOPE LOW SIDE HIGH SIDE
i‘ 1% | 56 72
N = = ' i gg : v Ja . % 50" o4
' SRR . 3% 48" 100
— 4% 4 12-6°
b 7 4 % 4 Loy + = 5% 10" 166"
STREET ACCESS CURB ~~  PAVEMENT - : .
DETECTABLE WARNING SURFACE

SCALE ;1= 4'

as? m'l ]‘_ %% 1303;4
SN /=X

/O == 2z f
mm
DOMES L4 0 © 0g°
23 MM

SIDEWALK PASSING SPACE

SCALE :1"=10'

NOTE:

STAMPED CONCRETE TRUNCATED DOMES WILL NOT BE ALLOWED TO BE USED

FOR DETECTABLE WARNING ON WHEELCHAIR RAMPS. CONTRACTOR MUST SUBMIT
TRUNCATED DOME (NFORMATION THAT IS TO BE USED ON WHEELCHAIR RAMPS

TO THE PROJECT MANAGER FOR APPAOVAL AT LEAST 30 DAYS PRIOR TO INSTALLATION.

MAY 2009

CITY OF SAN ANTONIO

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

WHEELCHAIR RAMP STANDARDS

STRIP, 2 FEET IN LENGTH, SHALL BE PROVIDED TO TRANSITION THE ADJACENT SURFACES.
17, ADA COMPLIANCE IN ALTERATIONS INCLUDE ONLY THAT WORK WITHIN THE LIMITS, BOUNDARIES OR SCOPE PLAN DETAIL MS—EM X SUBMITTALIPROJECT NO.: [arE:
OF A PLANNED PROJECT. HO SCALE NO SCALE DAWN. BY;V. VASQUEZ [DSGN. BY: |GHKD. BY: RS HOSSEINI PE [SHEET NO:__OF




EXTEND TOP OF WALL TO MATCH EXISTING
GROUND ELEVATION AT WALL LINE

[
MINIMUM 11 /2" TYPE D" Tk, 7 . " CLASS "A" CONCRETE
HoT i A RO [T e ) \ 2% MAX SLOPE TO_CURB ) ‘
CONGRETE PAVEMENT ) Za |
- ﬁg j_v T k- T
=l VARIES CONCRETE RETAINING WALL COMBINATION TYPE,
m— }I "——7—[ PAY TEM 5061, CONCRETE CLASS "A" WITH
LN 2 2 %} REINFORCING AS SHOWN. PROVIDE 3 /4" \
: o~ £X6W /D 204w (D 20 WELDED &° ° CHAMFER ON ALL EXPOSED CORNERS
AN R B 2" MINIMUM  GRAVEL, CRUSHED ROCK: SHEETS E : e
INIMUM 5° 0 i #3 BARS @ 18" O.C.EACH WAY
L B5ASAESM R% Eg OR FLEXIBLE BASE MATERIAL e LA g . G B0 A1
ASPHALTIC CONCRETE Eﬂ llg - - CONCRETE SIDEWALK SECTION — c L — #4BARS @ 12 0L m"‘< | R
BASE i — MINIMUM 2 SAND TEM 502 : s ) R . i A\
#4 BARS @ 12" OC. 8 OR GRAVEL CUSHION STAlE . '=2 o o T : 4
BOTH WAYS ’ ¢ : i e | g
HEADER CURB 12 T ST AT 4" CLASS "A" CONCRETE z2
ITEM 500 ON SAND OR GRAVEL [ (\ i J 0 T F . : I SIDEWALK — ITEM 5021 Zly
SCALE : 1*=2' ——/—— r .t . . »(2
LIMITS OF MEASUREMENT . " : kel
_—NO.4 BAR FOR STREET EXCAVATION & X6 W /0 28 xW /D 28 WELDED ). i —'"4' i ‘ . = #4 BARS @ 12 O VERTICAL 1 iz
MINIMUM 1-1/2" TYPE "D" HOT PRy — el ‘<\ WIRE FLAT SHEETS (TEM 303) OR + -l ’ EXTENDED 15° INTO SIDEWALK™ | " | 1 x 2° KEY JOINT
MIX ASPHALTIC CONGRETE 4 CLASS EEIE #3 BARS @ 18" O.C EACH WAY o — 6 [ : - -
PAVEMENT (HMAC) 4 RAD.— SIDEWALK - ITEM 502 CENTERED IN SLAB (TEM 301) B —i : 2% MAX &
- 1 = » d
=D NSNS No. 4 BARS DOWEL INTO : E = " araroC e —
MININUM  2-1/2° TYPE *B* & i = . CURB AT 24" 0.C. i
LEVEL UP HMAC FOR IR 6 2 NOTE - -
ARTERIAL & COLLECTOR N e ‘ \ CRETE 1:
THIS DETAL TO BE USED WHENEVER A
STREETS it -__ POWER POLE ENCROACHES ON SIDEWALK. mgung =
3 ol W = A MINIMUM UNOBSTRUCTED CLEARANCE OF : = i
MINIMUM 5° AEPI'W.T’—/I; g jl 418 70 BE MANTANED AROUND THE T T T BE SHOMN
Lﬁ“gmé ﬁtﬁtg Ei{f ﬁ"% “_EFEE u 1 E}EJ POLE AT ) T ON PLAN AT SPECIAL LOCATIONS
CRRCRETE B g1z | il %%ﬁ RI= = %}i NG . N “ “ S U a0 i D WALL s REGURED e
' CONCRETE SIDEWALK @ UTILITY POWER POLE DETAIL
g CONCRETE SIDEWALK povrpmry CONCRETE. RETAINING WALL — COMBINATION TYPE
RASE, ASPHALT TREATED BASE AND PRIME COAT ABUTTING CURB SECTION At oo
CONCRETE CURB R
ITEM 500 ON ASPHALT TREATED BASE OR ASPHALTIC CONCRETE BASE '
SCALE :1"=2' -
¥ 9 #3 DOWEL BARS INTO
5 M VARIES OR PROFOSED WALK
LIMITS OF MEASUREMENT & ]_ —| _—— PROPERTY LINE —rX
FOR STREET EXCAVATION - ¥ ¥ - — A — #3 BARS 18" O.C. EACHWAY 7 MAX 5 7 SN
. s . .. OR EQUIVALENT WELDED 47 MIN. NSO W e
T R e ey Py 7 p— = — . #4 DOWEL BARS INTO SIDEWALL ‘F\ NP ) T waie
MIX ASPHALT PAVEMENT 4 RAD.— ( * g i Cm—y /A‘F STAIR SLAB (F REQUIRED) MRERFEAT (SHEETS : St | // §
s - ok ¢ L e - £ 2 MINMUM _ GRAVEL,
| \& uﬂ‘%ﬂ@& e Ll - — STEP SIDE CRUSHED ROCK OR
~ i R 1 = A r : f A N . Y . < FLEXIBLE BASE MATERIAL
(i J 1 =] 1 o EL w : : T CLASS "A" CONCRETE
= T I = - % = £ g
N [ Bl : i
MINIMUM 6" FLEXIBLE ale S mpe=an LA < 2 =T
TERIAL o T TR = m
BASE NATER SISUMISPSIS) " = /
AL DOWEL BARS
szl o 4 DOWEL B G SECTION "C-C”
T == * z ® PROPOSED WALK SCALE :1"=2'
PAY_ LIMITS FOR i3 EXCAVATION
BASE, ASPHALT TREATED BASE AND PRIME COAT r * z = C
1/2" DIA, GALVANIZED

CONCRETE CURB Sl s
f ) _w___l ITEM 500 ONS CF:ELEXIBI1.E=BZBE MATERIAL . \
(i\r | B5/8_| r20/m | SOBA A5 SHOWN ON LS CONCRETE SIDEWALK DRAIN DETAIL L L Fm \j\\ |

CONCRETE SIDEWALK

5

I
'
Wil || STEEL PIPE HANDRAL
| P>
|
I
le—
1

NQO. 4 BARS DOWEL n
INTO I:UFHJ AT 24" O.C. SCALE :1"=4' . J *

\\ 2%MAX.
Ta — 10-3/4"T0 26 -3 /4 | L3 CONCRETE (ma/ w
1 SCALE :1'=4 _?I 6
1/4" CHECKERED PLATE EXPANSION JOINT CONCRETE STEPS C""-_I : . .
i ,/”— TEM 524 PIPE_HANDRAIL DETAIL SECTION "D-D
PROFILE VEW FRONT VIEW

At l Z SCALE :1'=4' SCALE :1°=4'
BN : i 1
e = " 4 - 3 /8" EXPANSION BOLTS NOTES :

WITH #3 TIES AT 24" OC. e sy O i L TP OF — IN' SHRINK-PROOF EPOXY 1. PLACE STEPS 10 CONFORM WITH PROPOSED

AS PER TTEM 301\ ore. I I W ll@u‘@l m\\ N ! & "g;s"z‘ ’/,:;TSETEE'- 2, 11/2° DIA, GALVANIZED STEEL PIPE HANDRAIL
CURB TRANSITIONS SHALL NOT BE PAID FOR SEPARATELY lllsz;l& 1{ o : REQUIRED ON ONE SIDE OF THE STEPS
BUT SHALL BE INCLUDED IN TTEM 500 CONCRETE CURBING & x e Wb x Wes i WHEN 9 OR MORE RISERS AFE USED. OF
MOUNTABLE CURB P - WELDED WIRE MESH UNDER ITEM 522
ITEM 500 ON COMPACTED SUBGRADE e — &
SCALE : 1"=2'
w__ 83/8 . SECTION A-A e e HANDRAIL FOR CONCRETE STEPS
I ——NO.4 BAR SCALE=1:12 1/4" SCREW__| am | 8 e B £3 1 TEM 822
J X
MINIMUM 1-1/2" TYPE *D* HOT ¢ LIMITS OF MEASUREMENT @ 120G \\I DETAIL 2
MIX ASPHALT PAVEMENT SCALE = 1:6

FOR STREET EXCAVATION
= 1/4 CHECKERED AT,

cure “H\‘__‘ ’_,7 PLATE 1/4" CHECKERED // . {i/ <£

#3 BARS WELDED TO MAY 2009

ASPHALT TREATED BASE

an T (o A . ANGLE @ 18" O.C.
R T e e CITY OF SAN ANTONIO

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

\
z-xz'x1/4"mm£//s .
\

r-g __!__ 12
R — il MISCELLANEOUS
TYPICAL CURB & GUTTER DETAIL SEETION B /L CONSTRUCTION STANDARDS |
Qw ) % SUBMITTAL| PROJECT NO.: DATE:

ITEM 500 ON ASPHALT TREATED BASE OR ASPHALTIC CONCRETE BASE
SCALE :1"=2" SCALE : 1"=2'
SCALE=1:1 DRWN, BY:_V. VASQUEZ [DSGN. BY: | CHKD. BY:R.8. HOSSEINI, P.E.| SHEET NO:___OF.




[4 R
VARIES
—- e
VARES VARIES VARIES
] 1 =
' MAX. 1:4 SLOPE MAX. 1:4 SLOPE ' M
BEHIND WALK

BEHIND WALK ASPHALTIC CONCRETE

PAVEMENT - TEM 205

CONC. SIDEWALK _- SECTION "A-A"
MMEM 5021 SUBGRADE (85% COMPACTION) PLAN VIEW e asal
“— MEM 104 (IF APPLICABLE) SCALE : 1"=20' SCALE :1"=4'
ITEM 107 OF APPLICABLE) NOTE AVATION".
FOR STREETS OTHER THAN LOCAL TYPE "A” STREETS,
THE EDGE OF THE SIDEWALK MUST BE LOCATED A
MINIMUM OF TWO FEET AWAY FROM THE BACK OF SLIRE]
THE CURB, WILL BE PAID FOR PER TON
B)IF THE MEASUREMENT FOR THE Hi A SQUARE YARD,NO EXTRA
TYPICAL STREET SECTION PAYMENT WILL BE MADE FOR THE )
SCALE : 1"=@'
HMAC BUS STOP PAD
NEED CITY ENGINEER'S APPROVAL PAY LIMITS
TO USE HMAC BUS PAD
e LIMITS OF PAVEMENT RECONSTRUCTION CUT WITH
SEE BRICK RESTRAINER ROCK SAW TO - =
DETAIL BOTTOM OF EXISTING TCUEETIE EXISTING
ot LIMITS OF NEW BASE EXISTING PAVEMENT ~ PAVEMENT
120 | MATERIAL | MARIES)
EXISTING aml(--—--_\\ ‘
PAVERS EXISTING SAND
EXISTING ASPHALT SAW-CUT JOINT _/Tﬁ%ﬁ GO FOR SURFACE COURSE & BASE CONSTRUCTION ok /J— CUSHION
PAVEMENT SEE PAVEMENT STRUCTURE DETAILS \ _ =raa=n) mmr;gm%ss EXSTING BASE

2R
E"'ﬁ},}';gnxﬁ TACK COAT

(TEM 203)
NEW SUBGRADE °
PAVEMENT JUNCTION DETAILS
SCALE :1"=2'
—f ¢ ] e e ]
] LS, MADL ‘1 LS, MATL
- -
MAIL BOX MALL BOX
& SUPPORT / & SUPPORT
|
: :
I CONCRETE SIDEWALK
CONCRETE CURB L — B _‘J
fat e @llﬂ
L =

FIWE\?@%T?E%T@T@%W\E}I%

MAIL BOX PERPENDICULAR TO CURB

WHEN SIDEWALK IS ATTACHED TO CURB
SCALE :1"=2'

MAIL BOX PERPENDICULAR TO CURB

WHEN SIDEWALK IS DETACHED FROM CURB
SCALE :1°=2'

MAIL BOX LOCATION

EM 5131

£ -
EXISTING f
MATERIAL

HMAC, TYPE “B", 85%
COMPACTED DENSITY
BASE PLACED IN 2
EQUAL 5" COMPACTED
LAYERS.

FILTER FABRIC AS
PER [TEM 400

UNDISTURBED
SUBGRADE — SECONDARY BACKFILL

AS PER MEM 400.32F

FILTER FABRIC ___
AS PER ITEM 400

—l___ SECONDARY BACKFILL AS

PER IMEM 4003E2F INITIAL BACKFILL

AS PER MEM
4003E28-¢

INITIAL BACKFILL AS PER
TMEM 4003E2e-6

\ WHEN NECESSARY FILLER
= MATERIAL TO ACHIEVE GRADE.

\\\mm NECESSARY FILLER

MATERIAL TO ACHIEVE GRADE

NOTES :
1 FOR LOCAL TYPE "A" & "B" STREETS (RESIDENTIAL) USE 6" ASPHALT CONCRETE
BASE TYPE "B” WITH 1-1/2" TYPE "D" HOT MIX ASPHALTIC CONCRETE PAVEMENT.

2 FOR ARTERIAL & SECONDARY STREETS (COMMERCIAL) USE 12,6 TYPE "B"
HOT MIX ASPHALTIC CONCRETE PAVEMENT LEVEUNG-UP COURSE & 1-1/2°

TYPICAL BASE REPLACEMENT FOR
EET SECTI

BH]CK _SUHFKCEU_STR ON TYPE "D" HOT MIX ASPHALTIC CONCRETE PAVEMENT SURFACE COURSE.
MEM 6113
SRR T TYPICAL PAVEMENT REPLACEMENT
ITEM 511
SCALE :1°=4'

REMAINING PATTERN OF BRICKS

MAIL BOX PAD NOTES :

1. THE CONTRACTOR WILL CONSTRUCT SLABS FOR "TEMPORARY
MAIL BOX COLLECTION PAD" FOR THE UNITED STATES POSTAL
SERVICE WITH LOCATIONS AND SIZES SPECIFIED BY THE CITY
ENGINEER DURING CONSTRUCTION.

LELRLIAY mﬁ——\.\ LENGTH OF RESTRAINERS WILL DEPEND

3" x 1/2" ANCHOR BOLT, 24" O.C. MAX.

N
BGSPAV%RERICK SPACING. MINIMUM 2 ANCHOR BOLTS
PER RESTRAINER

2. THE CONSTRUCTION OF SLABS SHALL CONFORM TO (TEM 513
"REMOVING AND RELOCATING MAILBOXES". { -

172" WASHER
3. PAYMENT WILL BE MADE UNDER TEM §13.2 "COMMUNITY MAILBOX !
SLAB - PER SQUARE YARD".

FEBRUARY 2010

4, UNIT PRICE WILL INCLUDE REMOVAL OF "TEMPORARY MAIL BOX

COLLECTION PAD" SLABS AT THE END OF THE PROJECT. NO
SEPARATE PAY ITEM.

EXPANSION SHIELD FOR—
3" x1/2° BOLT

3 CITY OF SAN ANTONIO
g

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

COMMUNITY
MAIL BOX SLAB BRICK RESTRAINER DETAIL MISCELLANEQUS
Py e CONSTRUCTION STANDARDS |l
— e b TraEE G




l

10°

L/’?

VARIES (SEE NOTE 8)

12

CONCRETE CURB\ S102 ....-_I
I
l
$101 |
|
- Wk 102 ==
PLAN_VIEW
NTS
JOINT TO SAWED JOINTS AT # 4 AT
BE SEALED 10 CTRS. (TYP) 12" CTRS, EA WAY I Lo
. BE §

,/—r ASPHALT

U

—[=lli=
Il

1/4°

21/2"

MONOUTHIC POUR

SECTION S101
NTS

SAWCUT AS SOON AS THE CONCRETE IS STRONG ENOUGH
TO SUPPORT THE SAWING EQUIPMENT AND TO PREVENT
AGGREGATE RAVELING DURING THE SAWING OPERATION.
" ALL JOINTS SHOULD BE SAW CUT WITHIN 12 HOURS OF
THE CONCRETE'S PLACEMENT. JOINTS SHALL BE FILLED WITH

AN APPROVED ELASTIC TYPE MATERIAL AFTER SAW CUTTING.

=Ill=

=TT

1
\

(
1

N

PROOFROLL EXISTING SUBGRADE WITH BACKHOE OR SIMILAR EQUIPMENT
e TO LOCATE POTENTIAL SOFT REGIONS OF SUBGRADE . REPLACE SOFT —

AREAS WITH 12° OF SUITABLE MATERIAL

REMOVE AND REPLACE EXISTING ASPHALT
PAVEMENT WITH 112" TYPE D HMAP, NO
DIRECT PAYMENT WILL BE MADE FOR SUCH REPAIRS.

DAMAGED ASPHALT
—

Pl i

III:J‘I:

SAW CUT —

SAWED JOINT DETAIL
NTS

BOND BREAKER

/|

NO.8 SMOOTH DOWEL
14" LONG @ 12" CENTER

NOTE:

<

CONCRETE BUS PAD

EXPANSION
CAP

REPAIR

OF DAMAGED ASPHALT

THE CONTRACTOR SHALL CONSTRUCT AN EXPANSION JOINT MIDWAY IF THE "CONCRETE
BUS STOP PAD" IS LONGER THAN 150 FEET. NO DIRECT PAYMENT SHALL BE MADE FOR

CONSTRUCTION OF AN EXPANSION JOINT.

EXPANSION JOINT DETAIL

SCALE : 1" =

9

NTS

S101

JOINT TO
BE SEALED

GENERAL NOTES
1. ALL CONCRETE SHALL TEST 4,000 P.S.. AT 28 DAYS,

2, BUS STOP CONCHETE PAD CONSTRUCTION SHALL BE PAID UNDER ITEM 209 AT THE UNIT PRICE BID, WHICH PRICE SHALL
BE FULL COMPENSATION FOR ALL DEMOLITION, REMOVAL OF EXISTING CURB, EXCAVATION, HAULING, CRUSHED LIMESTONE,
REINFORCING STEEL, CONCRETE, CONCRETE CURB, JOINTS, AND INCIDENTALS NECESSARY TO COMPLETE THE WORK.

3. BUS PAD AND CURB SHALL BE MONOLITHICALLY POURED. ALL EXISTING CURBING SHALL BE REMOVED AND REPLACED
AS PER STANDARD DETAILS.

4. THE CONTRACTOR SHALL CONSTRUCT AN BXPANSION JOINT MIDWAY IF THE "CONCRETE BUS STOP PAD" IS LONGER THAN
160 FEET. NO DIRECT PAYMENT SHALL BE MADE FOR CONSTRUCTION OF AN EXPANSION JOINT.

ACTUAL BUS PAD LENGTH AND WIDTH TO BE FELD DETERMINED BY CITY ENGINEER OR HIS DESIGNATED REPRESENTATIVE.

[

DO NOT DRIVE ON PAD UNTIL CONCRETE HAS REACHED A STRENGTH OF 2,800 PSI.

o

~

BREAK TEST CYLINDERS AS FOLLOWS:

2 AT 3 DAYS
2 AT 7 DAYS
2 AT 28 DAYS
8. CONCRETE BUS PAD LENGTH (OR AS SHOWN ON THE PLANS):
30 MPH. - 100'
35 MP.H.- 160'
40 MP.H. - 180
45 MP.H.~ 200"
HOOK SLAB REINF.
UPWARD AT CURB
(1) #4 BAR CONT.
12 4 4 |
SAWED JOINTS
D e AT 94 127 CTRS.
(TYP)

3z

16"

SUBGRADE

N\,
v
.

{!1 =il=
g —TE

—| =]

MONOLITHIC pouR—"

10"

SECTION S102
NTS

o 2" B

* __——— CURB DOWEL

#3 RE-BAR >
CONTINOUS

10"

5° EMBEDMENT

5" EMBEDMENT

10" ®

CONCRETE CURB OPTION

\‘\"‘“—m DOWEL

CURB DOWEL

NO.3 RE-BAR @ 380" CC
NTS

NEED CITY ENGINEER'S APPROVAL
NTS

MAY 2009

CITY OF SAN ANTONIO

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

CONCRETE
BUS STOP PAD

| % SUBMITTAL|PROJECT NO.: DATE:

DRWN. BY:V. VASQUEZ |DSGN. BY: L. MALTOS _ | GHKD. BY: A.S. HOSSEINI, PE [SHEET NO:___ OF




4
| DRIVEWAY

PENETRATION
SEE NOTE 1

DRIVEWAY APRON LENGTH
AS SHOWN ON PLANS

4' SIDEWALK

Vs - 5" CLASS A" CONCRETE

i
!
‘GURB & SIDEWALK ‘
BEYOND
_-LOW CuRB |

MAX.
s

2" MINIMUM FLEXIBLE BASE
MATERIAL, CEMENT TREATED
BASE OR ASPHALTIC CONCRETE
BASE

(TEM 301 OR 6" x 6" WDS x
D5 WELDED WIRE FLAT

#3 BARS 12° 0.C.BOTH WAYS
SHEETS (ITEM 303)

TYPICAL RESIDENTIAL DRIVEWAY SECTION

WITH SIDEWALK ABUTTING CURB

ITEM 5031
4’ SIDEWALK DRIVEWAY APRON LENGTH DRIVEWAY
SEE NOTE 1

&" CLASS "A® CONCRETE

[

| |

AS SHOWN ON PLANS | PENETRATION
.
.

7" MIN,, SEE NOTE 2

_—— LOW CURB

M
a

#3 BARS 12° O.C, BOTH WAYS
(TEM 301) OR _6° x 6" W/DS5 x
W/D5 WELDED WIRE FLAT
SHEETS (ITEM 303)

MATERIAL, CEMENT TREATED BASE

2° MINIMUM FLEXIBLE BASE
OR ASPHALTIC CONCRETE BASE

(@) THE ALGEBRAIC DIFFERENCE OF G1 & G2 SHALL BE 14% OR LESS

TYPICAL RESIDENTIAL DRIVEWAY SECTION

WHERE PROPERTY IS LOWERA THAN STREET & SIDEWALK IS ABUTTING CURB
MEM 5031

[4
DRIVEWAY APRON LENGTH __| DRIVEWAY

AS SHOWN ON PLANS PENETRATION
SEE NOTE 1

CURB & SIDEWALK |
BEYOND
1
|

6" CLASS "A" CONCRETE

L 4' SIDEWALK |

-LOW CURB

2" MINIMUM FLEXIBLE BASE
MATERIAL, CEMENT TREATED BASE
OR ASPHALTIC CONCRETE BASE

TYPICAL COMMERCIAL DRIVEWAY SECTION

WITH SIDEWALK ABUTTING CURB

ITEM 5032
CONCRETE DRIVEWAY NOTES

W D10 WELDED WIRE FLAT

#4 BARS 12° O.C. BOTH WAYS
(TEM 301)OR " x 6" WDI10 x b’ —
SHEETS (TEM 303)

-

[4
o2 | 4 SIDEWALK | _ DRIVEWAY APRON _ | DRIVEWAY
MINIMUM LENGTH AS SHOWN | PENETRATION
ON PLANS | SEE NOTE 1

CURB AND
| SIDEWALK ‘
i

BEYOND
| - 5 CLASS *A" CONCRETE
Low CcuRB

2" MINIMUM FLEXIBLE BASE
MATERIAL, CEMENT TREATED BASE

#3 S oG Ao, s OR ASPHALTIC CONCRETE BASE

\aE!.D 6" x 8" WD5
x W/DS RE FLAT
303) ®8% MAX. TO THE EDGE OF THE SIDEWALK IF SIDEWALK SEPARATION

IS 4'OR GREATER.

TYPICAL RESIDENTIAL DRIVEWAY SECTION

WITH SIDEWALK SEPARATED FROM CURB

MEM 5031

R
L2 i 4 SIDEWALK | DRIVEWAY APRON | DRIVEWAY

N MINIMUM LENGTH AS SHOWN | TION

" ON PLANS | SEE NOTE 1

B |

z

o CURB AND I

) SIDEWALK i

= ~|BEYOND 5" CLASS A" CONCRETE '

- Low clms @ !

h o

Y

B // @l

Bl

T 13

& MINIMUM  FLEXIBLE BASE
MATERIAL, CEMENT TREATED BASE
OR ASPHALTIC CONCRETE BASE

@ 8% MAX.TO THE EDGE OF THE SIDEWALK IF SIDEWALK SEPARATION

SHEETS M 303)
e ) IS 4 OR GREATER.

(@ THE ALGEBRAIC DIFFERENCE OF G1 & G2 SHALL BE 14% OR LESS

TYPICAL RESIDENTIAL DRIVEWAY SECTION

WHERE PROPERTY IS LOWER THAN STREET & SIDEWALK IS SEPARATED FROM CURB
ITEM 5031

[
DRIVEWAY APRON | DRIVEWAY

2' | 4' SIDEWALK |
MINIMUM LENGTH AS SHOWN | PENETRATION
ON PLANS . SEE NOTE 1
CURBE AND
_—| SIDEWALK |
-~ BEYOND
|
I

| _ 6 CLASS “A" CONCRETE

/ LOW CURB } o |
3 I AATMAY. e
,1 .'[amq\m o 2MAX. - —f + / T

MATERIAL, CEMENT TREATED B8ASE
OR ASPHALTIC CONCRETE BASE

#4 RARS 12" 0.C,BOTH WAYS
(TEM 301) OR 6" x 6 W/ D1
x WD10 ‘gELDED m."ﬁ Fa'b'?;) @ 8% MAX.TO THE EDGE OF THE SIDEWALK IF SIDEWALK SEPARATION

IS 4 OR GREATER.

TYPICAL COMMERCIAL DRIVEWAY SECTION

WITH SIDEWALK SEPARATED FROM CURB
ITEM 5032

. DRIVEWAY PENETRATION REFERS TO A PORTION OF THE DRIVEWAY THAT MAY BE NECESSARY TO RECONSTRUCT WITHIN PRIVATE PROPERTY TO COMPLY

WITH A MAXIMUM DRIVEWAY SLOPE. THIS PORTION OF THE DRIVEWAY SHALL BE PAID FOR UNDER THE FOLLOWING TEMS AS MAY APPLY: 5

A) CONCRETE DRIVEWAY PAID FOR UNDER ITEM NO, 5031 OR 503.2.

B.) ASPHALTIC CONCRETE DRIVEWAY PAID FOR UNDER TEM NO.503.4 AND SHALL INCLUDE A MINIMUM OF 1" ASPHALT TYPE 'D'& 6" FLEXIBLE BASE

C.) GRAVEL DRIVEWAY PAID FOR UNDER ITEM NO.503.5 AND SHALL INCLUDE A MINIMUM OF 6" FLEXIBLE BASE

3 /4" CHAMFER

6
3 /4" CHAMFER ——__

6" MINIMUM - 12" MAXIMUM —__

TOP OF ASPHALT PAVEMENT

SLOPE i) | vaRES | VARIES | vames | SLOPE (112)
MAXIMUM @ SEE NOTE 3 @ MAXIMUM
' RAD, ———
Pre== x\\_\h
S

(2 RESIDENTIAL : 2° MAXIMUM;
COMMERCIAL! SEE PLAN VIEW

CURB PROFILE AT DRIVEWAY

WITH SIDEWALK ABUTTING CURB

PROPERTY LINE
DRVEWAYS,
e | SHALL BE CONSTRUCTED AS SHOWN
Y N 1/2° EXPANSION JOINT
EXPANSION JOINT - MATERIAL OR 3 /4" REDWOOD
@ SEE NOTE 7 Nt OR CYPRESS WOOD JOINT
E l§ L 2-__[‘- e
. s.onzn 12:, i © T SLOPEMID) ¢
= | MAX, . I'| % S = b 1 MAX. [ .
R =\ .\ | o |

DUMMY JOINTS
SEE NOTE 6

(2)45° FOR COMMERCIAL DRIVEWAY

TYPICAL DRIVEWAY PLAN VIEW

WITH SIDEWALK ABUTTING CURB

TOP OF ASPHALT PAVEMENT —

2. 7° MINIMUM HEIGHT WILL NOT NECESSARILY OCCUR AT THE PROPERTY LINE. IT MAY OCCUR WITHIN THE RIGHT OF WAY OR WITHIN THE DRIVEWAY au m‘\m
PENETRATION ON PRIVATE PROPERTY. oR
GRAVEL DRIVEWAY
3. THE PROPOSED DRIVEWAY SHOULD MATCH THE EXISTNG WIDTH AT THE PROPERTY LINE BUT UNLESS AUTHORIZED BY THE CITY TRAFFIC 2 - #4 BARS CONTINUOUS

ENGINEER, THE WIDTH SHALL BE WITHIN THE FOLLOWING VALUES:

TYPE MINIMUM | MAXIMUM i #3 BARS @ 12" 0.C. MAXIMUM
RESIDENTIAL 1 20'
COMMERCIAL - ONE WAY 12' 20' *,- 2 - #4 BARS CONTINUOUS
COMMERCIAL - TWO WAY 29 30

12° MINIMUM_ — 18" MAXIMU
BELOW FINISHED GRADE

b

FOR LOCAL TYPE "A" STREETS, SIDEWALK SHALL HAVE A MINIMUM WIDTH OF 4' AND IF SEPARATED FROM THE CURB, THE SIDEWALK SHALL BE LOCATED A
MINIMUM OF 2'FROM THE BACK OF CURB.

o

FOR OTHER THAN LOCAL TYPE "A° STREETS, THE SIDEWALK SHALL HAVE A MINIMUM WIDTH OF 4'AND SEPARATED A MINIMUM OF 2'FROM THE BACK OF CURB 12"
OR, AS AN OPTION, THE SIDEWALK SHALL HAVE A MINIMUM WIDTH OF 6'WHEN LOCATED AT THE BACK OF CURB.

NOTE:
1. COST OF REINFORCEMENT TO BE INCLUDED IN UNIT COST OF MTEM 307.1.

2. CONCRETE RETAINING WALL COMBINATION TYPE SHALL BE USED FOR
CONCRETE DRIVEWAYS.
DRIVEWAY — CONCRETE RETAINING WALL

ON COMPACTED SUBGRADE
[TEM 3071

DUMMY JOINTS PARALLEL TO THE CURB SHALL BE PLACED WHERE THE SIDEWALK MEETS THE DRAVEWAY., DUMMY JOINTS PERPENDICULAR TO THE
CURB, AND WITHIN THE BOUNDARIES OF THE PARALLEL DUMMY JOINTS, SHALL BE PLACED AT INTERVALS EQUAL TO THE WIDTH OF THE SIDEWALK.

o

A MINIMUM OF TWO ROUND AND SMOOTH DOWEL BARS 38" IN DIAMETER AND 18" IN LENGTH SHALL BE SPACED 18" APART AT EACH EXPANSION JOINT.

~

SIDEWALK RAMP LENGTHS SHALL BE OF SUFFICIENT LENGTH TO MAINTAIN 8.33% (I:12) MAXIMUM SLOPE. WHERE SIDEWALKS CROSS DRIVEWAYS,
SIDEWALK CROSS SLOPE SHALL NOT EXCEED 2%.

SIDEWALK RAMP SURFACE SHALL BE BRUSH FINISHED.

©

VARES

@R

ESIDENTIAL : 2' MAXIMUM;
COMMERCIAL: SEE PLAN VIEW

CURB PROFILE AT DRIVEWAY

WITH SIDEWALK SEPARATED FROM CURB

WHERE RETAINING WALL COMBINATION
TYPE IS REQUIR‘ED AT _DRIVEWAYS, T

ow® VARIES STRUCTED AS SHOWN
RESIDENTIAL | | SEE NOTE 3 _| L PROPEFTY LINE
A ~ fﬁ [1/2" EXPANSION 4
ExpansioN JonT | | ) -t A/GERAL OB A /4 REDWoOD
e NOTE 7 N CONCRETE OR CYPRESS WOOD JOINT
. p

& \\ DUMMY JOINTS
SEE NOTE 6

(@ 8% MAX.TO THE EDGE OF THE SIDEWALK IF SIDEWALK SEPARATION
IS 4 OR GREATER.

@ 45° FOR COMMERCIAL DRIVEWAY

TYPICAL DRIVEWAY PLAN VIEW

WITH SIDEWALK SEPARATED FROM CURB

MAY 2009

CITY OF SAN ANTONIO
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KEY:

STOP LINE ) STOP LINE N\ STOP LINE STOP LWNE. SL - STORAGE LENGTH (FEET)
T T i T ] O - DISTANCE BETWEEN ARROWS AND LEGENDS (FEET)
. Qa
a Q a >
z z > =
o o : ]
N N 8
-+ £ -+ oy GENERAL NOTES:
oF ‘\ 0¥ ﬁ s l \ oz
- - 1 1. THESE DETALS ALSO APPLY TO RIGHT-TURN LANES.
2.FOR DUAL-TURN LANES, DMENSIONS SHALL BE THE SAME FOR
EACH LANE.
jg& 3.SL DIMENSION 1S FROM STOP LINE TO END OF TURN LANE,
o - WHICH DOES NOT INCLUDE TAPER LENGTH.
4, PAVEMENT ARROWS AND “ONLY" LEGEND MARKINGS ARE TYPICALLY
= USED AT SIGNALIZED INTERSECTIONS AND AT UNSIGNALIZED
INTERSECTIONS WHERE A DEMONSTRATED NEED EXISTS.
ol n I.Y P 5. MINIMUM SL- 110", SL MAY BE LESS THAN 10 FEET AS
o> -y DIRECTED BY THE CITY TRAFFIC ENGINEER.
B -
- ~N "y
# 2 a @
E L a - o
o 1 o
: ol
9 of ) =
i.- -
o
o
o
- - - n. -
. o . >
o> ﬂ o ﬁ 0¥ ﬁ *Z
CASE 1 CASE 2 CASE 3 CASE 4
SL < 110" 110°< SL < 200° 201" ¢ SL < 300° SL > 300°
D= SL - 36 D- (SL -244> D- (SL - 52 D= (5L - 1320
3 2

SEPTEMBER 2009
CITY OF SAN ANTONIO

DEPARTMENT OF PUBLIC WORKS
TRAFFIC ENGINEERING STANDARDS

LEFT-TURN "ONLY" AND ARROW
SPACING WORKSHEET
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NOTES:

1. MINIMUM 8 FOOT WHITE MARKINGS SHALL BE USED,
UNLESS OTHERWISE NOTED. F MESSAGE CONSISTS OF MORE
THAN ONE WOROD, T SHOULD BE PLACED WITH FIRST WORD
NEAREST THE ORIVER.

2. THESE DETALS ARE STANDARD SIZE FOR NORMAL
INSTALLATION: SIZES MAY BE REDUCED APPROXIMATELY
ONE-THIRD DEPENDING ON CONDITIONS.

3. THE LONGITUDINAL SPACE BETWEEN MARKINGS SHOULD BE
30 FEET.

4. MARKINGS CONSIDERED APPROPRIATE FOR USE WHEN
WARRANTED INCLUDE THE FOLLOWING:

A. REGULATORY
sToP
RIGHT (LEFT) TURN ONLY
25 MPH
SYMBOL ARROWS
8. WARNING
STOP AHEAD
SIGNAL AHEAD
SCHOOL
SCHOOL X-ING
PED X-ING
R X R (SEE RCPM DETAL)
OTHER WORDS OR SYMBOLS MAY BE NECESSARY UNDER
CERTAIN CONDITIONS

5. UNCONTROLLED USE OF PAVEMENT MARKINGS CAN RESULT
IN DRIVER CONFUSION. WORD AND SYMBOL MARKINGS SHOULD
BE NO MORE THAN THREE LINES.

6. THE WORD "STOP" SHALL NOT BE USED ON THE PAVEMENT
UNLESS ACCOMPANIED BY A STOP LINE AND STOP SIGN. THE
WORD “STOP" SHALL NOT BE PLACED ON THE PAVEMENT IN
ADVANCE TO A STOP LINE, UNLESS EVERY VEHICLE IS
REQUIRED TO STOP AT ALL TIMES.

7. PAVEMENT MARKINGS SHOULD GENERALLY BE NO MORE THAN
ONE LANE IN WIDTH, WiTH SCHOOL MESSAGES BEING THE
EXCEPTION. FOR DETALS OF SCHOOL AND SCHOOL CROSSING
PAVEMENT MARKINGS, REFER TO PART VIOF THE “TEXAS
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES".

8. SPACNG BETWEEN LETTERS SHOULD BE APPROXMATELY
4 INCHES. THE WIDTH OF LETTERS MAY VARY DEPENDING ON
THE WIDTH OF THE TRAVEL LANES.

9. LANE-USE ARROW MARKINGS MAY BE USED TO CONVEY
EITHER GUIDANCE OR MANDATORY MESSAGES. ARROWS USED
TO CONVEY A MANDATORY MOVEMENT MUST BE ACCOMPANIED BY
STANDARD SIGNS AND THE PAVEMENT MARKING WORD “ONLY".

10.PAVEMENT MARKINGS ARE TO BE LOCATED AS SPECKIED
ELSEWHERE IN THE PLANS.

SEPTEMBER 2009
CITY OF SAN ANTONIO

DEPARTMENT OF PUBLIC WORKS
TRAFFIC ENGINEERING STANDARDS
STANDARD PAVEMENT MARKINGS
(ARROWS)
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CENTERLINE & EDGE FOR ALL TWO LANE STREETS CENTERLINE, LANE LINES, & EDGE LINES TABLE 1- TYPICAL LENGTH (L)

WITH P .
ASSING ZONE FOR _TWO-WAY LEFT TURN LANE = POSTED SPEEol FORVOLA
4" SOLID WHITE CURB —
EDGE LINE 4" SOLID 45> L 60
YELLOW LINE
TYPE -A-A 4" YELLOW SEE ETAL “4° SEMICEAS 4 YELLOW
/ <b / LANE LNE /4 [l vedtow une od SYMATRICAL AROUND CENTERLME - u5  |JL-ws
» - TYPE H-A-A
s — , T : : CONTINUOUS TWO-WAY LEFT TURN LANE = 85TH PERCENTILE SPEED MAY BE USED ON ROADS WHERE
(T::g'sgc ic,gsg%s réogn.u.syocxccco THE POSTED SPEED LIMIT,
! | } | ; | } } | . | . o . o . e p— . — . - — HA LENGTH SHOULD BE ROUNDED UP TO NEAREST
——40 40 40 40— ‘ 40 40 ! S FOOT INCREMENT.
o> 4" SOLID WHITE
EDGE LINE |:">;- 40— 40— 40— 40— 40" ——{~— 40" —— L+ LENGTH OF CROSSHATCHNG (FT)
.\_ W- WIDTH OF OFFSET (FT)
# = = ¥ —_ i . " — . . . S« POSTED SPEED (MPH)
CENTERLINE, LANE LINES & EDGE LINES CURB
FOR FOUR LANE TWO-WAY STREETS > LANE LINE A 8 FOOT SHOULDER F A BRIDGE REOUCES T
RAISED PAVEMENT MARKER TYPE 1-C, CLEAR FACE TOWARD NORMAL TRAFFIC, SHALL BE L t 4 FEET ON i 78'..%" :‘o:gxfy‘c%g LENgﬂ.'DGgF 'ﬁ.?é’cggosg.
PLACED ON 40-FOOT CENTERS. h ’
CURB HATCHING SHOULD BE
~ SOLID WHITE / / / L-8X70-560 FT
EDGE LINE / TYPE 1-C CURB 4" SOLID WHITE A 4 FOOT SHOULDER N ADVANCE OF A BRIDGE REDUCES TO
EDGE LINE 2 FEET ON A 40 MPH ROADWAY. THE LENGTH OF THE CROSS-
TYPE I-C 4" SOLID 4" WHITE HATCHING SHOULD BE:
<:3 YELLOW LINE LANE LINE L- 4(40)2/ 60+ 106.67 FT ROUNDED TO 110 FT
. . . . . . LANE LINES & EDGE LINES FOR ONE-WAY MULTILANE STREET
SEE OETAL "B" RAISED PAVEMENT MARKERS TYPE II-C-R SHALL HAVE CLEAR FACE TOWARD NORMAL TRAFFIC YIELD LINES
<::| AND RED FACE TOWARD WRONG-WAY TRAFFIC. e s

TYPE l-A-A
% 3 10 12" L2

& A P | b=
e —— - b of - » - - ul
| I w | 4" SOLID WHITE — 51"""""'
E:> f 40 . 40 . 40 ! a0 ! 40 ! 40 | /_ EDGE LINE /
— " — . — — " — N — - . — GENERAL NOTES:
,:*'> ; |:> TYPE I-C OR H-C-R 1. EDGELINE ADJACENT TO CURB AND GUTTER IS NOT REQUIRED
4" WHITE IN ALL CASES, HOWEVER SHALL BE PLACED AS DIRECTED BY
TYPE 1-C LANE LINE CITY TRAFFIC ENGINEER.
\_ \_ . —_ —_ . — . —_ J = . . ——  |2. THE TRAVELED WAY INCLUDES ONLY THAT PORTION OF THE
4" SOLID WHITE CuRB ROADWAY USED FOR VEHICULAR TRAVEL AND NOT THE PARKING
EDGE LINE TYPE 1-C OR -C-R . LANES, SIDEWALKS, BERMS AND SHOULDERS. THE TRAVELED WAYS
4" WHITE SHALL BE MEASURED FROM THE INSIDE OF EDGELINE TO INSIDE OF
TYPE I-A-A e LANE LINE EDGELINE OF A TWO LANE ROADWAY.
TYPE B-A-A . - —_— . — . — . — . o ——  |3.ALL RAISED PAVEMENT MARKERS PLACED IN BROKEN LINES SHALL
< a0 a0 . . a0 : . 1 a0 I BE PLACED IN LINE WITH AND MIDWAY BETWEEN THE STRIPES.
oeqs o] [y T E',> 4.ON CONCRETE PAVEMENTS THE RAISED PAVEMENT MARKERS
g [ SHOULD BE PLACED TO ONE SIDE OF THE LONGITUDINAL JOINTS.
. o 5. ALL PAVEMENT MARKING MATERIAL SHALL MEET THE REQUIRED
"I I MATERIAL SPECIFICATIONS AS SPECIFIED BY CITY OF
CuRB SAN ANTONIO STANDARD SPECIFICATIONS.
4" SOLID WHITE
s EDGE LINE 6.4" SOLID WHITE EDGE LINES ARE OPTIONAL AS DRECTED BY THE
Ve iR CITY TRAFFIC ENGINEER.
DE T“ IIAII DE Tm IIBII
N ROADWAYS WITH REDUCED SHOULDER P TYPE I-C GUIDE FOR PLACEMENT OF STOP LINES,
WIDTH R VERT e NTER
g0 V.
4" WHITE /}
N TYPE I-C ‘
_ BRIDGE_RAL n___, 247 TYP. (12 W) AT
OR FACE OF CURB L 30" MAX STOP LINES
20" TYP, " SOLID WHITE SOLD WH!:'E
= — EDGE LINE WIDTH: 24
=T 7 7 A A L 77" [
o> LANE WIDTH GREATER THAN OR EQUAL TO 10°
¥ MIN 1 MIN
S —— Ivmss X (TYP.) (TYP.) SEPTEMBER 2009
NOTES: g SOLID WHITE 13 CITY OF SAN ANTONIO
EDGE LINE DEPARTMENT OF PUBLIC WORKS
1. NO-PASSING ZONE ON BRIDGE APPROACH IS OPTIONAL BUT IF USED, IT SHALL BE A MINIMUM 500 FEET LONG. -
2. FOR CROSSHATCHING LENGTH (L) SEE TABLE 1. - NDA';FB\FFIC ENGINEERING STANDARD,G
3. THE WIDTH OF THE OFFSET (W) AND THE REQUIRED CROSSHATCHING WIDTH IS THE FULL SHOULDER WIDTH IN A PAVEMENT MARKINGS WITH
ADVANCE OF THE BRIDGE REFLECTIVE RAISED PAVEMENT MARKERS
4. THE CROSSHATCHNG SHOULD BE REQUIRED IF THE SHOULDER WIDTH IN ADVANCE OF THE BRIDGE IS 4 FOOT FOR POSS!,IE'E?'\A‘ = JIDANCE 1
OR WDER AND ANY REDUCTION IN SHOULDER WIDTH ACROSS THE BRIDGE OCCURS. ———— p—

vl BY  _Lan losan sy cEy  lewwkoosy e [sHEET NO.  _oF




RASED PAVEMENT MARKING PLACEMENT PATTERNS
PLACED W/ REFLECTION PAVEMENT MARKERS (OPTIONAL)

CENTER LINE & NO-PASSING ZONE BARRER LINES
FOR TWO-LANE, TWO-WAY STREETS

—TYPE N-A-A — TYPE Y BUTTONS

-] cooQoo UOL’OUOOOUOOOUOOOD
00 OOOUOT U[ o 0000 a

o>

000 i 0000

<

TYPE Y BUTTONS —/ __j
su_au

EDGE & LANE LINES FOR DIVIDED STREET
/—TYPE I-C

L TYPE n-A-A

gooobnooomooomooonooon
TYPE 1-C OR H-C-R
0000 a o000 o

opoooOmoOOODOOODOOODOO

TYPE W BUTTON
ooo0o0 -] 000

TYPE Y BUTTONS

TYPE I-A
onooouooo_iLooonooouooouooouoo

a 0000 =]

gooonooooO00000

onooonooo_Tooouoooaooonooonoo_Tnooonooouooon
TYPE 1-A TYPE Y BUTTONS
oooo o

o o000 a o000 a 000 0000 o
o> TYPE W aunons—{ TYPE I-C OR 1-C-R
oc0DooocDOOODCCCOCODCOCOODOO 000000000 OCOCOOOOCOOOCOOD

N 1vpe I-C

LANE & CENTER LINES FOR MULTILANE UNDIVIDED STREETS

J— TYPE W BUTTONS

TYPE 1-C
/_0000 =] 0000 CUJ

°

TYPE B-A-A TYPE Y BUTTONS
oomooo oouooouooouooou%::ooouooouooonooou
opoooToooOOCOODOOODNOOOOCOOOOOODOOODOOODOOOD

RAISED PAVEMENT MARKINGS PLACEMENT DETALS

PLACED W/ REFLECTION PAVEMENT MARKERS (OPTIONAL)

TRAFF 1T
(NON-REFLECTORIZED)
NOTE: MINIMUM AREA OF MARKERS SHALL BE NOT LESS THAN 12.5 SQUARE INCHES.

o oooQ o 0000 o 0000 wooo o oooo o
C> TYPE W BUTTONS TYPE 1-C
TWO-WAY LEFT TURN LANE
TYPE W BUTTONS TYPE 1-C
o ooo a 0000 o o000 n‘/_oooo 0000 (-]
TYPE Y BUTTONS TYPE 0 A-
ouooou%nooooooonooouooo{ooooouooouooon
o coo o cooo o 0000 o
o ocoo 9000 o 000 0000 a
ogoocon oBoodBd008000 °°N¢nooonooouooon
o> TYPE Y BUTTONS TYPE 1-a-A
o 'y cooo a cooo cooo a

00\7 q\oooo
TYPE I-C

TYPE W BUTTONS

TYPE li-A-A
DOUBLE RAISED 60"z 3" 4" vg"
NO::ESNG w,:::ERNST _]r_u © 0 00D o0 0O o o o o
J_U O 0 0 O 0 o0 o c O O o
e TYPE ¥ BUTTONS
v TYPE W OR Y BUTTONS
i E0GE L d_/_ i
& ORE P':CIESEE)NT Oo o oo o o u\jﬁ o oo o o
o NO-PASSING MARKERS S S5 TYPE 1-C, 1-A OR HI-A-A
LINE
TYPE I-
§ PE cso»= 3 TYPE W BUTTONS
WIDE piﬂ:s&’m e 1d/o 06 06 oo o oan 470 o oo
LINE MARKERS fTd ooonooooan o oo o
(FOR LEFT TURN CHANNELIZNG LINE OR CHANNELIZING LINE USED TO DISCOURAGE LANE CHANGING.) TOP VEW [ s vie
8" | i
TYPE W OR Y BUTTONS 1 y
i 1 L j
0O 0 0 O o [T o B « B o] 0o O O Fd l
& iy X ROADWAY L
g! RAISED F—10— 30 | 407> 5 SURFACE ADHESIVE
PAVEMENT
O (Uiers TYPE 1-C OR 1-A-A
3 (FOR CENTER LINE OR LANE LINE.} SIDE VEEW
JIGGLE BAR TILES |uon:s~
p C BOON-EERIELT 0) LR MARKERS (RPMs) MAY CONSIST OF
. RASED PAVEMENT MARKERS (RPMs) MAY :
f 6" 1 “JIGGLE BARS” CONSIST OF A NUMBER OF JIGGLE
| | TRAFFIC BUTTONS, PAVEMENT MARKERS AND/OR
x 2 BAR TILES PLACED IN A LINEAR CONFIGURATION. JOGLE oA TLES. BV e s‘é’;‘ gy
CLEANED SUBJE v
3/8 "R e T o = - R THE CITY TRAFFIC ENGINEER BEFORE ADHESIVE AND
o D D s G i e B RPMs ARE PLACED.
diw v = } /8"R 2. JGGLE BARS SHALL BE ORENTED PERPENDICULAR TO
=2 ROADWAY. JIGGLE BARS SHALL ALSO BE PLACED AT
§._ SUCH OTHER LOCATIONS AS SHOWN N PLANS OR AS
& _f T s oReCTION DIRECTED BY THE CITY TRAFFIC ENGINEER.
ROADWAY oF ic 3. MARKERS, BUTTONS AND JGGLE BAR TILES SHOWN
SURF ACE ARE FOR ILLUSTRATION PURPOSES ONLY AND NOT
INTENDED TO SPECFY ANY PARTICULAR PRODUCT.
ALL PAVEMENT MARKERS PROVIDED SHALL BE OF THE
\_ J SAME MANUFACTURER.
L C 4. ALL DMENSIONS ARE -/- /8" UNLESS OTHERWISE
ToP VR ROADWA o \muzs £ il
Y Vi
SURFACE SECTION D 5.ALL PAVEMENT MARKING MATERIALS SHALL MEET
MATERIAL SPECIFICATIONS AS SPECIFIED BY
CITY OF SAN ANTONIO STANDARD SPECIFICATIONS.
RMSED A TS N0t ILMSLIOR
U NLY Y I
(REFLECTORIZED) «B DIRECTED BY THE CITY TRAFFIC ENGINEER.
P
TYPE | TYPE ¥
TOP VEW TOP VEW
4n v2 "
.
A A
\
48
REFLECTORIZED e SEPTEMBER 2009
= "”‘—l SURFACE = | CITY OF SAN ANTONIO
35° MAX-25° MIN DEPARTMENT OF PUBLIC WORKS
)/ \ TRATFIC ENGINEERING STANDARDS
e RAISED PAVEMENT MARKERS, REFLECTIVE
T I ] \ PAVEMENT MARKERS, TRAFFIC BUTTONS &
ROADWAY — ADHESIVE ROADWAY ADHESIVE JIGGLE BAR TILES 2
SURF ACE SURF ACE SHEET 5 OF 18
SECTION A SECTION B __% susvmiaL [eRouect no QATE
oW BY L _ﬂul - DSGN BY CRY I‘}IKD a8y LE [SHEET NG — ]




TYPICAL ACCESSIBLE PARKING SPACE DIMENSIONS

s S
T MIN PARKING SIGI K

F

a0

WHITE LINES 4'

B

RAMP DETALS ARE AS
SHOWN ELSEWHERE IN
THE PLANS

J' MIN
5 PREF

24'MN

18"

1

[- M

15%a"

48"

WiTH

SYMBOL & BORDER: WHITE
BACKGROUND: BLUE

48"

PAVEMENT MARKINGS

I 2 3/4

SYMBOL ONLY
SYMBOL: BLUE OR WHITE

HANDICAPPED
a SOLD PARKING SIGNS
WHITE LINES
1 MIN ]
o A
BURDING OR
WALL LINE
45¢
r ' T 500
TYP WHITE LNES_\~
SIGN MOUNTED — ||
TO WALL OF
ADJACENT BUILDING . |

-
-
=<
°
—_—

| 13' MIN | 11 MIN

NOTES:
1. ALL PARKING SPACE LIMIT LINES SHALL BE 4" SOLID WHITE LINES.

2. AISLE MARKINGS SHOWN ARE EXAMPLES ONLY.OTHER METHODS TO
INDICATE A NO PARKING AREA ARE ACCEPTABLE. AISLE MARKINGS
SHALL BE WHITE.

3. DIMENSIONS OF LIMIT LINES, ASLE MARKINGS, AND SYMBOL (WITH
OR WITHOUT BACKGROUND) MAY VARY - 107.

4. PAVEMENT MARKING SYMBOLS (WITH BACKGROUND):

A) ARE REQUIRED UNLESS STATED ELSEWHERE IN THE PLANS,

B) SHOULD BE PLACED TOWARD THE FAR END OF THE PARKING SPACES
SO AS TO BE VISIBLE TO MOTORISTS IN THE TRAVEL LANE,

C) MAY BE PANTED OR PREFABRICATED MATERIAL, AND

D) SHALL BE 30"x30" MINIMUM.

5. WITH APPROVAL OF THE CITY TRAFFIC ENGINEER, PREF ABRICATED
PAVEMENT MARKING SYMBOLS WiITH BACKGROUND OF OTHER
OIMENSIONS EXCEEDING THE 307x30" MINMUM MAY BE USED.
ALTERNATIVE DESIGNS SHALL INCLUDE A PROPORTION SIZED SYMBOL
OF ACCESSIBILITY, AND SHALL CONFORM TO THE ILLUSTRATED COLORS
FOR BACKGROUND, SYMBOL AND BORODER.

6. ALL SLOPE IN AND AROUND EXPECTED WHEEL CHAIR PATH SHALL NOT
EXCEED 2% X-SLOPES.

SEPTEMBER 2009

CITY OF SAN ANTONIO

DEPARTMENT OF PUBLIC WORKS

TRAFFIC ENGINEERING STANDARDS

PAVEMENT MARKINGS FOR
ACCESSIBLE PARKING

SHEET & OF 18
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T TWO-WAY
s Ol
TYPE U-AA 4" SOLID
REFL. MARKERS YELLOW LINE
AT 20'0.C.
=y
c
e | o L
| 0 | 60" { d 1
N e
CENTERLINE OF J ASSEMBLY
FOUNDATION
\'4 T R AY
C:, 4" WHITE DASHED STRIPES
WITH TYPE 1-C REFL. MARKERS
AT 40°0.C.
TYPE H-AA 4" SOLID
<1‘:, REFL. MARKERS YELLOW LINE
AT 20°0.C.
= - I ———
8" SoLID 1
|::> WHITE LINE \

5_0-

TYPE I-C REFL. MARKERS —/
AT 20'0.C. AT EACH END

| T

d ! .

1

I

T

|

'

|

.

1
L

I}

MEDIAN NOSE PAINT
SOLID YELLOW WITH
TYPE NA-A AT 2°0.C.

AT 40°0.C.

IWO-WAY

FOUNDATION

LEFT-TURN LANE (TWLTL)

CONC. ISLAND OR MEDIAN NOSE
PANT SOLID YELLOW WITH
TYPE nA-A AT 2°0.C.

4" DOUBLE YELLOW WITH
TYPE NA-A REFL. MARKERS

4" YELLOW DASHED STRIPES !
WITH TYPE NA-A REFL. MARKERS \ AT 20°0.C. (TWO ROWS)

/\— RI5-1
CENTERLINE OF ASSEMBLY

CONC. ISLAND —\

4" SOLID
<peiLow unc_‘\

AN\

24" SOLID YELLOW
DIAGONALS AT 20' SPACING

.:>]|=

60°

7

R

CENTERLINE OF _/'I\*

FOUNDATION

R15-1
ASSEMBLY

o = 12 FEET MINIMUM, 15 FEET USUAL,
IF ACTIVE WARNING DEVICES ARE
PRESENT. DISTANCE “o" SHOULD BE
MEASURED FROM THE CENTERLINE OF
* R15-1 ASSEMBLY TO THE CENTER-
LINE OF NEAREST TRACK.

b= STOP LINES SHOULD BE APPROX-
IMATELY 8 FEET IN ADVANCE OF
ACTIVE WARNING DEVICES (TYPE A,
E OR F). STOP LINE SHOULD BE
APPROXIMATELY 15 FEET FROM NEAR
RAIL IF ONLY PASSIVE DEVICES
(R15-1, PLUS R15-2 WHEN
APPLICABLE) ARE PRESENT.

c« 15 FEET DESIRABLE MINIMUM I NO
GATE OR SIGNAL IS PRESENT. R15-1
SHOULD BE PLACED BETWEEN STOP
LINE AND RALS WITH ADEQUATE
DISTANCE PROVIDED FOR “o".

d°=  APPROACH DESIRABLE

SPEED PLACEMENT

(MPH) (FEET)
20 145
25 220
30 295
35 370
40 445
45 520
50 595
55 670
60 745
65 820
70 900

* LOCAL CONDITIONS MAY REQUIRE

24"
SOLID WHITE i

16'_‘9

e

ALTERNATE PLACEMENT LOCATIONS. -
36
78"
24
24~
SOLID WHITE
W
>
3 14" 3 /4" N
i e
> ;
w| — |
o™ ~ =
h
7 K
~
N ‘
=1 14"
&
S
-]
~N
I 12 12"
R15-1
ASSEMBLY
MAY CONSIST OF ONE OR MORE OF THE FOLLOWING:
R15-1 CROSSBUCK SIGN
R15-2 MULTIPLE TRACK SIGN
TYPE A MAST FLASHERS
TYPE €  CANTILEVERS
TYPE F GATES

NOTES:

1. THE PAVEMENT MARKINGS ON AN APPROACH TO A RAILROAD GRADE
CROSSING SHALL CONSISTS OF:
A) THE RR X-ING SYMBOL,
B) THREE TRANSVERSE 24" LINES, AND
C) LANE LINES: A SOLID NO PASSING LINE FOR TWO-WAY
TRAFFIC APPROACHES, OR SOLID LAND LINES
FOR MULTILANE APPROACHES.

2, FOR BIDDING PURPOSES, THE RR X-ING SYMBOL WILL BE
MEASURED AND PAID FOR AS FOR EACH LANE IN PLACE. THE
TRANSVERSE MARKINGS AND LANE LINES WLL BE MEASURED AND
PAD FOR BY THE LINEAL FOOT.

3. CENTTEERLINES SHALL BE YELLOW, OTHER MARKINGS SHALL BE
WHITE.

4. APPROACH LANES LESS THAN 8 FOOT WIDTH SHALL NOT HAVE
MARKINGS.

5. MARKINGS SHOULD NOT BE PLACED WHERE LESS THAN 110 FEET
OF APPROACH ROADWAY IS AVALABLE FOR PLACEMENT UNLESS
DIRECTED BY CITY TRAFFIC ENGINEER.

6.RR X-ING SYMBOLS SHOULD BE PLACED APPROXIMATELY IN THE
CENTER OF THE APPROACH LANE.

7. ALL TRANSVERSE MARKINGS, INCLUDING STOP LINES, SHALL BE
PLACED AT RIGHT ANGLES TO THE CENTERLINE AND ACROSS ALL
APPROACH LANES.

8. EXISTING NON-STANDARD MARKINGS SHALL BE REMOVED TO THE
FULLEST EXTENT POSSIBLE SO AS NOT TO LEAVE A DISCERNABLE
MARKING, BY ANY METHOD APPROVED BY THE CITY TRAFFIC
ENGINEER. OVERPAINTING WILL NOT BE ALLOWED.

9. ADDITIONAL MARKINGS AND PLACEMENT OETAILS MAY BE FOUND
IN THE TMUTCD, APPENDIX H,

10. THE CITY TRAFFIC ENGINEER MAY REQUIRE ADDITIONAL
LONGITUDINAL MARKINGS IF THE DISTANCE BETWEEN THE STOP
LINES IS GREATER THAN B0 FEET. MARKINGS ARE NOT REQUIRED
ACR;O%SPN:NgETWEEN THE RALS UNLESS SPECIFIED ELSEWHERE
IN THE PLANS.
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FROM CROSSWALK

NO PARKING SIGNS
R7-9 OR R7-90

2" | -

4

res

T

36"

72~

22"

72"

ADJACENT TO TRAVEL LANE

8" SOLID WHITE
EDGE LINE

N

—

T

TRAVEL
LANE

- — 3

g
E

|

PARK Y AY iITH F TER T
: i —g
STOP BAR
JP — : : — | : : : :_
‘r ‘P
8 . 8. - ~ e
I I | N I 4 > —> =~ —>
(1020 20 \V 50° MIN.
FROM EDGE OF TYP. 4
INTERSECTION 4" SOLID — o
RINIE KR et 2500 - SPEED LIMIT GREATER THAN 45 MPH
SHARED USE PATH RIGHT - T AT INTER TI
(SEPERATE FROM ROADWAY WITH NO MOTORIZED TRAFFIC) 8" SOLID

EDGE

8" BROKEN
WHITE LINE

CURB OR
L PAVEMENT

InmB

VARIES

m T !! IIAII

4" YELLOW
BROKEN LINE

CURB OR
PAVEMENT
EDGE

WHITE LINE

RIGHT LANE
MUST
TURN RIGHT

NOTES:

R3-7R

1. ALL PAVEMENT MARKINGS SHALL BE WHITE EXCEPT WHEN NOTED

OTHERWISE.

2. PAVEMENT MARKINGS SHALL BE OF THE MATERIALS SPECIFIED
AND SHALL BE IN CONFORMANCE WITH MATERIAL SPECFICATIONS
AS SPECIFIED BY CITY OF SAN ANTONIO STANDARD SPECIFICATIONS.

3.EXACT SIGN PLACEMENT AND DETALS ARE SHOWN ELSEWHERE IN

THE PLANS

4, ADDITIONAL REFERENCES: TMUTCD
GUIDE FOR THE DEVELOPMENT OF
BICYCLES FACLITIES, AASHTO, 1991.

5. FOR PLACEMENT OF PAVEMENT ARROWS AND WORDS SEE LEFT-TURN
LANE & RIGHT-TURN LANE DESIGN WORKSHEET.

DETAL “A"

BEGIN
\ RCHT TURN LA

YELD 10 BXES

SEPTEMBER 2009
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T

SEE DETAL

"

SEE DETAL "A™

ITH

e

FOUR S WITH SH R

SEE DETAL “A"

10" usuaL
8" MIN)

10° USUAL
(8" MIN)

30" MAX

'— 4" USUAL

\ 24" STOP LINE

MULTI- LANE WITH MEDIAN

— 4" USUAL

TYPI RIGHT TURN

SEE DETALL “A"

IR

JWO LANES

10 USUAL
(8" MIN)

30" MAX

— 4" USUAL

CENTRAL BUSINESS DISTRICT
CROSSWALK DETAL

12" WHITE LINE

24" STOP LINE

I—I'MIN
EDGE OF

o ROADWAY
10" USUAL
(8" MIN) 30" MAX

'— 4" USUAL

\24-- STOP LINE PROP. 8" SOLID WHITE

WITH TYPE I-C REFL,
MARKERS AT 2'0.C.
AND 1'ON RADH

T T o™

N
EOGE OF ROADWAY

<s

10'R. USUAL

EDGE OF ROADWAY

FOUR LANES

SEE DETAL "A" I—C'MIN

10" USUAL
(8° MIN) 30" MAX

| I L 4' USUAL

\ 24" STOP LINE

HIGH VISIBILITY
WALK T

TYPICALLY USED AT SIGNALIZED AND NON-SIGNALIZED MID-BLOCK CROSSINGS FOR
COLLECTOR AND ARTERIAL ROADWAYS AND AT LOCATIONS REQUIRING EXTRA EMPHASIS.

12" WHITE LINE
24" WHITE LINE

10
GAP

I Il'G!P
APPROX)

DIRECTION OF TRAFFIC

10
(TYP.)

OR LESS

X v TRI

T1-

QE T !! IIAII

10" uSUAL
(8" MIN) 30° MAX

|I H \ 24" STOP LINE
| |

10° USUAL
(8" MIN)

COMMON POINT OF OUTSIDE
EDGES OF CROSSWALKS AT EDGE
OF PAVEMENT OR FACE OF CURB
WHERE NO RIGHT TURN ISLAND
EXIST.

12" WHITE LINE
(TYP.)

24" STOP LINE
(TYP)

o

'— 4" USUAL

X 12" ! 12"

172 172
D 0

4" ! 24"STOP LINE

F10° USUAL
(8' MIN) 30° MAX
I { 4° USUAL
24" STOP LINE

NOTES:
1. CROSSWALKS AND STOP LINES SHALL BE WHITE.
2."D" IS EQUAL TO ONE HALF THE WIDTH OF TRAVEL LANE.

SEPTEMBER 2009
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LEFT-TURN LANE

4" DOUBLE YELLOW WITH
TYPE U A-A REFL. MARKERS
AT 20°0.C. (TWO ROWS)

CONC. CURB ‘\

4" SOLID WHITE

EDGE LINE
8" SOLID WHITE LINE WITH
TYPE 1-C REFL. MARKERS
AT 20'0.C.

Li‘ (MIN.)

4" WHITE DASHED STRIPES FT (RA

WITH TYPE 1-C REFL. MARKERS

AT 40°0.C. 4" SOLID WHITE
CONC. CURB EOGE LINE
) RAISED MEDIAN CURB
N |

SEE DETAL “A"

6" BROKEN WHITE LINE
(2'LINE - 6'0.C.)

4" SOLID YELLOW —
. . EDGE LINE
r._ap—_] o 2 & - — RADIUS PER PLANS, OR AS
o | | T ) . . . x 2 . " . - 2 2] = DIRECTED BY THE ENGINEER
e ouY | owy L] = 2> \ Fs — -~
4" SOLID WHITE VARES BASED 2 a 2 M 2 a . . M a M po—
EDGE LINE = { = | = —
! councuamon . — . . — - i — . e | - o .
_l i + e =
r = -
(MIN I TURN BAY OPENING [ STORAGE LENGTH ¢ ° CONC. CURB — & pSEOLI!% :’E‘;—T._E .:g:K Wity | | | | |
| i o ) 4" SOLID WHITE AT 200C.
4" DOUBLE YELLOW WITH gﬁz BAY TAPER EDGE LINE STORAGE LENGTH |
TYPE UA-A REFL. MARKERS o | ' &
AT 20°0.C. (TWO ROWS) e g
g i
w MINMUM TURN BAY REVERSE A
a8* QURVE TAPER LENGTHS POSTED spccosmrrfzulfﬁmm :E
MINMUM TURN BAY OPENINGS MINIMUM STORAGE LENGTH POSTED SPEED | ODUAL LT LANES (MPH) FT g!
POSTED SPEED | MINMUM OPENING POSTED SPEED | MINIMUM OPENING (MPH) FT) 20 OR LESS 10"
(MPH) 1) (MPH) FT) 25-35 150° oo e o
25-35 60’ 40 OR LESS 110" 40-45 150° b& T -pn
> 40 100" 45 OR WORE 150° 50-55 250° wS
§s
NOTES:

8" SOLID WHITE LINE WITH
TYPE 1-C REFL. MARKERS
AT 20'0.C.

4" WHITE DASHED STRIPES

WITH TYPE I-C REFL. MARKERS

AT 40'0.C.
RAISED MEDIAN CURB
CONC. CURB

o |

7\

LEFT-TURN LANE (RASED MEDIAN)

)

24" WHITE STOP LINE
OR CROSSWALK LINE

4" SOLID WHITE
EDGE LINE

||||&\

!

)

«MI/ »Jklz 7

4" SOLID YELLOW J
oSk (MIN) BAY TAPER
4 SOLIO WHITE T

STORAGE LENGTH

’—5m|n|

EDGE LINE
MINIMUM TURN BAY REVERSE MINIMUM STORAGE LENGTH g
T T o«
CLRVE, TAPER LENGTHS POSTED SPEED | MINMUM LENGTH | o
POSTED SPEED | SINGLE LT LANE (MPH) [Gad)
(MPH) (F1 40 OR LESS 110’ §"
25-35 100 745 OR WORE 150" O
40-45 100" s
50-55 150° =

1. THE POSTED SPEED LMAT IS TYPICALLY EQUAL TO THE
DESIGN SPEED MINUS 5 MPH,

2. THE DIMENSIONS GIVEN FOR DUAL LEFT (RAISED
MEDIAN) IN THE MINIMUM LENGTH TABLES ON THIS
SAI-EE; ARE ALSO APPLICABLE FOR DUAL RIGHT-TURN
L .

3. STORAGE LENGTHS LONGER THAN THE MINIMUMS LISTED
ON THIS DRAWING MAY BE DETERMINED USNG TRAFFIC
ENGINEERING ANALYSIS OR APPROXMATE CALCULATIONS.

4_FOR THE PLACEMENT OF PAVEMENT ARROWS AND WORDS
SEE LEFT-TURN "ONLY" AND ARROW SPACING WORKSHEET.

5. REFER TO APPLICABLE STANDARD PAVEMENT MARKINGS WITH
REFLECTIVE RAISED PAVEMENT MARKERS FOR POSITION
GUIDANCE AND LEFT-TURN & RIGHT-TURN LANE STANDARD
PAVEMENT MARKINGS WITH REFLECTIVE RAISED PAVEMENT
MARKINGS.

6. REFER TO BICYCLE LANE PAVEMENT MARKINGS STANDARD
FOR TYPE AND PLACEMENT.

7.4" SOLID WHITE AND YELLOW EDGE LINES ARE OPTIONAL
AS DIRECTED BY THE CITY TRAFFIC ENGINEER.

SEPTEMBER 2009
CITY OF SAN ANTONIO

DEPARTMENT OF PUBLIC WORKS
TRAFFIC ENGINEERING STANDARDS
LEFT-TURN LANE & RIGHT-TURN LANE
DESIGN WORKSHEET 1
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SOLID YELLOW MEDIAN NOSE
WITH TYPE RA-A REFL. MARKERS
AT 2°0.C. (TWO ROWS)

TYPE 31 A-A REFL. MARKERS
AT 20°0.C. (TWO ROWS)

4" DOUBLE YELLOW WITH
TYPE HA-A REFL. MARKERS
AT 20°0.C. (TWO ROWS)

45° 20'

VARES

STORAGE LENGTH=

TAPER = !

!\ 8" SOLID WHITE LINE WITH

TYPE I-C REFL. MARKERS
AT 20°0.C.

24" YELLOW DIAGONALS

8" BROKEN WHITE LINE

(2'LINE - 6°0.C)

8" SOLID
WHITE LINE

CONC. CURB —\

PANTED MEDIAN LEFT TURN BAY DETALS
x - USE MINMUM TURN BAY REVERSE CURVE TAPER LENGTH AND
MINMUM STORAGE LENGTH TABLES FOR "LEFT-TURN LANE

(RAISED MEDIAN)" ON SHEET 10 OF 16.

24" YELLOW
DIAGONALS

4" DOUBLE YELLOW WITH
TYPE 1 A-A REFL. MARKERS
AT 20°0.C. (TWO ROWS)

45° 20

TYPE NA-A REFL. MARKERS
AT 20'0.C. (TWO ROWS)

TYPE IA-A REFL. MARKERS
AT 20 0.C. (TWO ROWS)

2

—
—
-

TAPER x |

STORAGE LENGTH =

%%
!\- 8" SOLID WHITE LINE WITH

T-T

4" WHITE LANE LINE
WITH TYPE I-C REFL. MARKERS
AT 40'0.C.

BKE LANE

(OPTIONAL)

8" SOLID 4" SOLID YELLOW

WHITE LINE —\\ EDGE LINE \ l

CONC. CURB

4" WHITE
EDGE LINE

TURN BAY TAPER
I

A\ \\_ = | lew
S\ L . == WHITE LINE

) Y Y

(MN) =]

&

RIGHT-TURN LANE LENGTH
1

oF
CORNER RADIUS
o

=

Z

wt

duok

i .

MINMUM TURN BAY TAPER LENGTH MINWUM RIGHT-TURN LANE LENGTH
POSTED SPEED LENGTH POSTED SPEED LENGTH

(MPH) (FT) (MPH) (FT)
30 OR LESS 90 40 OR LESS 1o
35 OR MORE 120’ 45 OR MORE 150

TYPE 1-C REFL. MARKERS
AT 20°0.C.

NOTES:

1. THE POSTED SPEED LWAT IS TYPICALLY EQUAL TO THE
DESIGN SPEED MINUS 5 MPH.

2. THE OIMENSIONS GIVEN FOR DUAL LEFT (RAISED
MEDIAN) N THE MINIMUM LENGTH TABLES ON THIS
SI'EET ARE ALSO APPLICABLE FOR DUAL RIGHT-TURN
LANES.

3. STORAGE LENGTHS LONGER THAN THE MINMUMS LISTED
ON THIS DRAWING MAY BE DETERMINED USING TRAFFIC
ENGINEERING ANALYSIS OR APPROXIMATE CALCULATIONS.

4_FOR THE PLACEMENT OF PAVEMENT ARROWS AND WORDS
SEE LEFT-TURN "ONLY" AND ARROW SPACING WORKSHEET.

5. REFER TO APPLICABLE STANDARD PAVEMENT MARKINGS WITH
REFLECTIVE RAISED PAVEMENT MARKERS FOR POSITION
GUIDANCE AND LEFT-TURN & RIGHT-TURN LANE STANDARD
PAVEMENT MARKINGS WITH REFLECTIVE RAISED PAVEMENT
MARKINGS.

6. REFER TO BICYCLE LANE PAVEMENT MARKINGS STANDARD
FOR TYPE AND PLACEMENT,

7.4" SOLID WHITE AND YELLOW EDGE LINES ARE OPTIONAL
AS DIRECTED 8Y THE CITY TRAFFIC ENGINEER.
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TYPICAL TRANSITION AT BEGINNING AND END

OF TWO-WAY CENTER LEFT-TURN LANE 4" YELLOW LANE LINE WITH

TYPE HA-A REFL. MARKERS

AT 40°0.C.

SOLID YELLOW MEDIAN NOSE
WITH TYPE ¥A-A REFL. MARKERS
AT 2'0.C. {TWO ROWS)

SEE PAINTED MEDIAN

N 4" WHITE LANE LINE WITH
T A e AT L LR T\
40°'0.C.

TWO WAY CENTER
LEFT-TURN LANE

4" SOLID
[ YELLOW LINE

S

|

=

]

@

24" YELLOW J w t'7'| (
o2 DIAGONALS !
MN L - g <45 WPH see | _see /-100:
- WS > 45 WPH PLANS | PLANS
£t g g
Y I- L. K
. W - WDTH OF OFFSET (FT) !
L. VARES S « POSTED SPEED (MPH) AT 40°0.C.

P 2 ¥

LEGEND
TYPICAL DETAL
(PLACE LEGENDS IN ACCORDANCE TO

—

=

LEFT TURN “ONLY" AND ARROW SPACING WORKSHEET)

L « LENGTH OF CROSSHATCHING (FT)

TWO-WAY LEFT-TURN LANE DETALS
NON-SIGNALIZED INTERSECTIONS

4" WHITE LANE LINE WITH
TYPE 1-C REFL. MARKERS
AT 40°0.C.

4" YELLOW LANE LINE WITH
TYPE Il A-A REFL. MARKERS
AT 40°0.C.

4" SOLID
YELLOW LINE

4" SOLID
YELLOW LINE
4" YELLOW LANE LINE WITH
TYPE NA-A REFL. MARKERS
AT 40°0.C.
4™ WHITE LANE LINE WITH
TYPE I-C REFL. MARKERS
AT 40°0.C.

|

NOTE:

1. REFLECTIVE RAISED PAVEMENT MARKERS SHOULD BE IN
ACCORDANCE WITH STANDARD PAVEMENT MARKINGS WITH
REFLECTIVE RAISED PAVEMENT MARKERS FOR POSITION
GUIDANCE AND LEFT-TURN & RIGHT-TURN LANE STANDARD
PAVEMENT MARKINGS WITH REFLECTIVE RAISED PAVEMENT
MARKERS.

2, SEE LEFT-TURN & RIGHT-TURN LANE DESIGN WORKSHEET
FOR APPLICABLE INFORMATION.

3.SEE LEFT-TURN “ONLY" AND ARROW SPACING WORKSHEET.

4" YELLOW LANE LINE WITH
TYPE 1 A-A REFL. MARKERS
AT 40'0.C.
TWO-WAY CENTER
LEFT-TURN LANE
— 4" SOLID
YELLOW LINE

I [}
. i |a — A . — . — i — . _ i i i S . — 5
| 8
- o B — —e §|§  — " —_— . —_— " —_— - —_— " ] - —_— » —_— - . e o —_— ;!3 = —_— " — - pem— -
w o w2
= <]
' _ K 100"
] 4" WHITE LANE LINE WITH I /1
z9 TYPE I-C REFL. MARKERS 'o
[= AT 40" 0.C. i
y ! u 300" MAX. . 300" MAX. y, /100" SEE
4 100 PLANS FEms ? 00 / - (4 4 PLANS "r"F':.iJms‘lE "

4" WHITE LANE LINE WITH

WHITE ARROWS (TWO LEFT ARROWS)

|
|
TYPE I-C REFL. MARKERS T
AT 40°0.C. |

=

LOCATE IN SETS 300" O.C. OR MID BLOCK IN SHORT SECTIONS.

SEPTEMBER 2009
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TYPICAL TWO-WAY LEFT-TURN LANE DETALS

SIGNALIZED INTERSECTION 8" SOLD WHITE LINE
WITH TYPE I-C REFL. MARKERS
4" YELLOW LANE LINE WITH 4" DOUBLE YELLOW AT 20"'0.C. AND AT EACH END OF LINE 4" YELLOW LANE LINE WITH
s R WITH TYPE NA-A REFL. MARKERS ~ 4 WHITE LANE LINE WITH TYPE A-A REFL. MARKERS
- AT 20" 0.C. tTWO ROWS) ‘,s,: 1¥Pfo!'§cREFL'mKERS .C.
4 S0LID 4" WHITE LANE LINE WITH = e 4" DOUBLE YELLOW 4" SOLID
YELLOW LINE TYPE I-C REFL. MARKER 2 WITH TYPE IA-A REFL. MARKERS
[ AT s o b ARKERS AT 20°0.C. (TWO ROWS) YELLOW LINE

T

7 / g 47 WHTE LANE LINE WITH -/
i TYPE I- FL. K
4" WHITE LANE LINE WITH g;TEOIi:IrJPEVII;IILE RLE“:E MARKERS I AT EO' gcRE L. MAR
TYPE I-C REFL. MARKERS . - . | v VARIES 4. 100 TWO-WAY CENTE
AT 40'0.C. AT 20'0.C. AND AT EACH END OF LINE *U—‘SRE!EES I V‘;:’Es ARIES Y4 LEFT-TURN LANE

PLANS | PLANS
%" VARIES

4" YELLOW LANE LINE WITH

s TYPE lA-A REFL. MARKERS
r ¥ ¥ = TYPICAL MEDIAN LEFT TURN BAY N o \

A DT AT BEGINNING AND END OF TWO-WAY CENTER LEFT-TURN LANE YELLOW LIN?\

LEGEND SIGNALIZED AND NON-SIGNALIZED CROSS STREETS T 0.0
(PLACE LEGENDS IN ACCORDANCE TO "
LEFT TURN “ONLY" AND ARROW SPACING WORKSHEET) 4" DOUBLE YELLOW

WITH TYPE NA-A REFL. MARKERS
4" WHITE LANE LINE WITH ,
SEE MEDIAN LEFT TURN BAY ocmLs—\ TYPE I-C REFL. MARKERS AT 20°0.C. (TWO ROWS) \

STREET

FOR APPLICABLE STANDARDS

AT 40'0.C.

|
|
/ —7 ”
LG L _/ g‘Tso#oPgl H'I:E u%c“r’c MARKERS g
I 4" WHITE LANE LINE WITH ITH TYPE I- L.
DISCONALS -|-ypwg 1-C REFL. MARKERS AT 20" 0.C. AND AT EACH END OF LINE '171i
AT 40'0.C.
VARIABLE TRANSITION VARIES 4 VARIES SEE . SEE 4100’
| i e /4 PLANS | PLANS /4
TWO-WAY CENTER
LEFT-TURN LANE
NOTE:
TYPICAL TWO-WAY LEFT-TURN LANE DETALS 1. REFLE&S@&"&? PSA;IENM';:IJD%A:KEESESN?H%DNgg au :
ACC H VI Ki ITH
SIGNALIZED TEE INTERSECTION REFLECTIVE RAISED PAVEMENT MARKERS FOR POSITION
GUIDANCE AND LEFT-TURN ‘r'ch'ceHTr'TgR: A:_;g;: 3}?&‘3?
SOLID YELLOW MEDIAN NOSE " 4" YELLOW LANE LINE WITH PAVEMENT MARKINGS WITH REFLECTIVI Vi
WITH TYPE NA-A REFL. MARKERS 8 T5°§'$P*”"E R”';E T TYPE 1A-A REFL. MARKERS MARKERS.
AT 2°0.C. (TWO ROWS) WITH TYPE I-C REFL. AT 40°0.C.
AT 20°0.C. AND AT EACH END OF LINE 2. SEE LEFT-TURN & RIGHT-TURN LANE DESIGN WORKSHEET
4" DOUBLE YELLOW 4" SOLID FOR APPLICABLE INFORMATION.
WITH TYPE B A-A REFL. MARKERS 4" WHITE LANE LINE WITH 4" DOUBLE YELLOW YELLOW LINE
AT 20'0.C. (TWO ROWS) o e L MARKERS WITH TYPE 11A-A REFL. MARKERS 3.SEE LEFT-TURN "ONLY" AND ARROW SPACING WORKSHEET.
-C. AT 20°0.C. (TWO ROWS)

TN e T T oreunen oo

—_— - » = g . | b & 5 = . i = = * = — = = —
— & = o = =t |k oB e T I Sy || SR —_— | = o m—= ok e » CITY OF SAN ANTONIO
e DEPARTMENT OF PUBLIC WORKS
_I:::’,
] ;I&' TRAFFIC ENGINEERING STANDARDS
24" YELLOW Qlui
= TWO-WAY LEFT-TURN
DIAGONALS iz
I ARIES , LANE DETAILS 2
/100" 75' VARIES _| VARIES v VARIES /100 SHEET 13 OF 16
/4 SEE ' SEE 4 _ =
PLANS PLANS [__% SUBMITTAL [JPAGUECT NO CATE
vt By wanoson By caY CHKD BY JAE SHEET NO:  __OF ]




CROSS-OVER MEDIAN OPENING WITHOUT
TURN AROUND STRIPING “TEE™ INTERSECTION

12" YELLOW DIAGONALS
WITH TYPE Nl A-A REFL. MARKERS
AT 10" 0.C. {TWO ROWS)

MAJOR STREET <=

| MEOIAN WIDTH
v = | vares
== .
3= 8" SOLD
ms YELLOW LINE
m 3
—f

<=

8" BROKEN YELLOW LINE
(2'LINE - 6°0.C)

8" SOLID WHITE LINE
WITH TYPE I-C REFL. MARKERS

30" MIN

— =
V|

8" SOLID WHITE LINE N /

WITH TYPE I-C REFL. MARKERS

AT 20'0.C.

8" BROKEN YELLOW LINE

(2'LINE - 6'0.C)

CROSS-OVER MEDIAN OPENING WITH
TURN AROUND STRIPING "TEE™ INTERSECTION

AT 20°0.C.

CROSS-OVER WIDTH
98 FT MINIMUM

=z
e B —
| DZ 24" WHITE STOP BAR
‘ M3 STAL
12* YELLOW DIAGONALS | 2 AL
WITH TYPE A-A REFL. MARKERS .- . 2T0P SN
AT 10°0.C. (TWO ROWS) . | 12 WHITE DIAGONALS
. WITH TYPE UC-C REFL. MARKERS
& SoLb " ™ AT 10°0.C. (TWO ROWS)
; 8" SOLID WHITE LINE
ASlE LB YARES: % WITH TYPE 1-C REFL. MARKERS
AT 20°0.C.
<= =
- . _ e
MAJOR STREET —— <=
- ] .m. -
MiN
§ : (K INSTALL
B K STOP SIGN
" g CROSS-OVER WIDTH
MIN 3 98 FT MINMUM
-
[——»- —=
[——-3 (=4
8" SOLID WHITE LINE
WITH TYPE I-C REFL. MARKERS 8" SOLID
AT 20°0.C. WHITE LINE
8" SOLID
12" WHITE DIAGONALS YELLOW LINE

WITH TYPE 1C-C REFL. MARKERS
AT 10’ 0.C. (TWO ROWS)

24" WHITE STOP BAR

INSTALL
STOP SIGN

NOTE:
1. REFER TO LEFT TURN "ONLY" AND ARROW SPACING WORKSHEET.
2. SEE MISC. CROSS-OVER DETALL FOR APPLICABLE INFORMATION.

3. ALL MEDIANS SHALL BE FIELD MEASURED TO DETERMINE THE
LOCATION OF NECESSARY STRIPING. STOP BARS AND
CENTERLINES SHALL BE PLACED WHEN THE MEDIAN WIDTH IS
GREATER THAN 30 FT,

4, THE MEDIAN WIDTH IS DEFINED AS THE AREA BETWEEN TWO
ROADWAYS OF A DIVIDED HIGHWAY MEASURED FROM EDGE
OF TRAVELED WAY TO EDGE OF TRAVELED WAY. THE MEDIAN
EXCLUDES TURN LANES.

5. THE MEDIAN WIDTH MIGHT BE DIFFERENT BETWEEN INTERSECTIONS,
INTERCHANGES AND OF OPPOSITE APPROACHES OF THE SAME
INTERSECTION.

6. THE NARROW MEDIAN WIDTH WILL BE THE CONTROLLING WIOTH
TO DETERMINE IF MARKINGS ARE REQUIRED.
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CROSS-OVER MEDIAN OPENING WITH
TURN AROUND STRIPING FOUR-WAY INTERSECTION

| MEDIAN WIDTH
12" YELLOW DIAGONALS ol VARIES
WITH TYPE RA-A REFL. MARKERS | a=
AT 10" 0.C. (TWO ROWS) H r;‘gl g ‘ 24" WHITE STOP BAR
| m
JI R ‘ INSTALL
8" SOLD STOP SIGN
WHITE LINE {H}
8" SOLID WHITE LINE
WITH TYPE 1-C REFL. MARKERS
AT 20'0.C.
<= <=
MAJOR STREET < :
. 10 ’
=
g . ] CROSS-OVER WIDTH
\ 3 108 FT MINIMUM
g -t
- - “ =
=4
—= ==
8" SOLID WHITE LINE =
WITH TYPE I-C REFL. MARKERS {H} 8" SOLID
AT 20°0.C. WHITE LINE
. wn 12" WHITE DIAGONALS
12 WHITE DIAGONALS S WITH TYPE HC-C REFL. MARKERS
WITH TYPE IC-C REFL. MARKERS 02 AT 10 0.C. (TWO ROWS)
AT 10" 0.C. (TWO ROWS) mo -
INSTALL W 8" SOLID
STOP SIGN YELLOW LINE

24" WHITE STOP BAR

CROSS-OVER MEDIAN OPENING WITHOUT
TURN AROUND STRIPING FOUR-WAY INTERSECTION

INSTALL
TOP SI ) 12" YELLOW DIAGONALS
. : 0P SIoN = % WITH TYPE NA-A REFL. MARKERS
" SOL MEDIAN WIDTH AT 10' 0.C. (TWO ROWS)
WHITE LINE m % VAR 24" WHITE STOP BAR
- 12" WHITE DIAGONALS
WITH TYPE IC-C REFL. MARKERS
AT 10°0.C. (TWO ROWS)

MAJOR STREET

<= <=
<= <=

8" SOLID WHITE LINE
WITH TYPE 1-C REFL. MARKERS
AT 20°0.C.

CROSS-OVER WIDTH
98 FT MINIMUM

0 /AN T T
, ‘~ / & £
: i \ S S\
(= b .
AN R\ e NN
L‘l—, b STOP SIGN =
3
L} !J % L} [
=
=L
8" SOLID WHITE LINE Lf. 8" SOLID
X.:ITH ‘!‘YPE 1-C REFL. MARKERS % = =5i5 WHITE LINE
20°0.C. m YELLOW LINE
-

12" WHITE DIAGONALS
WITH TYPE HC-C REFL. MARKERS
AT 10°0.C. (TWO ROWS)

24" WHITE STOP BAR

NOTE:
1.REFER TO LEFT TURN “ONLY" AND ARROW SPACING WORKSHEET.
2. SEE MISC. CROSS-OVER DETAL FOR APPLICABLE INFORMATION,

3. ALL MEDIANS SHALL BE FIELD MEASURED TO OETERMINE THE
LOCATION OF NECESSARY STRIPING. STOP BARS AND
CENTERLINES SHALL BE PLACED WHEN THE MEDIAN WIDTH IS
GREATER THAN 30 FT.

4, THE MEDIAN WIDTH IS DEFINED AS THE AREA BETWEEN TWO
ROADWAYS OF A DIVIDED HIGHWAY MEASURED FROM EDGE
OF TRAVELED WAY TO EDGE OF TRAVELED WAY. THE MEDIAN
EXCLUDES TURN LANES.

5. THE MEDIAN WIDTH MIGHT BE DIFFERENT BETWEEN INTERSECTIONS,
INTERCHANGES AND OF OPPOSITE APPROACHES OF THE SAME
INTERSECTION.

6. THE NARROW MEDIAN WIDTH WILL BE THE CONTROLLING WIOTH
TO DETERMINE ¥ MARKINGS ARE REQURED.
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CROSS-OVER MEDIAN OPENING WITH
TURN AROUND STRIPING "TEE™ INTERSECTION

8" SOLD 24" WHITE STOP BAR
STOP SIGN
12" YELLOW DIAGONALS -
WITH TYPE UlA-A REFL. MARKERS 12" WHITE DIAGONALS
AT 10’ 0.C. (TWO ROWS)

WITH TYPE UC-C REFL. MARKERS

AT 10" 0.C. (TWO ROWS)

8" SOLID WHITE LINE
WITH TYPE 1-C REFL. MARKERS

8" SOLD CONC.
WHITE LINE ‘ ORIVE A /___AT 20'0C.

=

MAJOR STREET <=

30" MIN

8" SOLID WHITE LINE
WITH TYPE 1-C REFL. MARKERS

AT 20'0.C.
y g" SoLD
12" WHITE_DIAGONALS Y. WHITE LINE
WITH TYPE 1IC-C REFL. MARKERS _
AT 10°0.C. (TWO ROWS) /
)
£
INSTALL 3=
STOP SIGN mS .
m 20
—f

24" WHITE STOP BAR

MISCELLANEOUS CROSS-OVER DETAIL WITH
TURN AROUND STRIPING

NOTE:
1.X - ROADWAY WIDTH AND NUMBER OF LANES VARIES
2.Y - MEDIAN WIDTH VARIES

1 I | PROJECTED EDGE LINE

8" SOLID
WHITE LINE

8" SOLID
WHITE LINE

CROSS-OVER WIDTH
98 FT MINIMUM

8 3
K|
. — . 12" WHITE DIAGONALS
Egcc‘&c'?%“ 24" WHITE WITH TYPE HC-C REFL. MARKERS
STOP LINE ‘ STOP BAR AT 10°0.C. {TWO ROWS)
I e
12" WHITE DIAGONALS YELLOW L
WITH TYPE IC-C REFL. MARKERS I 12" YELLOW DIAGONALS
AT 10°0.C. (TWO ROWS) 4" WHIT WITH TYPE NA-A REFL. MARKERS
10" 0.C. {TWO 24" WHITE i
STOP BAR AT 10°0.C. (TWO ROWS)
26' |VARIES | VARES | VARES | 26 |

NOTE:

1.REFER TO LEFT TURN "ONLY" AND ARROW SPACING WORKSHEET.
2. SEE MISC. CROSS-OVER DETAIL FOR APPLICABLE INFORMATION,

3. ALL MEDIANS SHALL BE FIELD MEASURED TO DETERMINE THE
LOCATION OF NECESSARY STRIPNG. STOP BARS AND

CENTERLINES SHALL BE PLACED WHEN THE MEDIAN WIDTH IS

GREATER THAN 30 FT.

4, THE MEDIAN WIDTH IS DEFINED AS THE AREA BETWEEN TWO
ROADWAYS OF A DIVIDED HIGHWAY MEASURED FROM EDGE

OF TRAVELED WAY TO EDGE OF TRAVELED WAY. THE MEDIAN

EXCLUDES TURN LANES.

5. THE MEDIAN WIDTH MIGHT BE DIFFERENT BETWEEN INTERSECTIONS,
INTERCHANGES AND OF OPPOSITE APPROACHES OF THE SAME

INTERSECTION.

6. THE NARROW MEDIAN WIDTH WILL BE THE CONTROLLIN<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>